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1.  INTRODUCTION 
 
The Large Pelagics Survey (LPS) of the National Marine Fisheries Service (NMFS) is 
actually a pair of independent, but complementary, surveys that are conducted for the 
purpose of estimating catches and landings of “large pelagic fishes” by rod-and-reel or 
handline fishermen.  Although the LPS was developed primarily to monitor recreational 
hand-gear catches of Atlantic bluefin tuna north of Cape Hatteras, it also monitors 
recreational catches of other large pelagic species in this area.  The LPS specifically 
covers offshore hand-gear fishing for tunas, billfishes, swordfish, sharks, dolphins, and 
wahoo.   One component of the LPS is a Telephone Survey which interviews operators 
of private boats, charter boats, and headboats to collect data on offshore fishing effort 
directed at one or more of these large pelagic species.  The other component of the 
LPS is a dockside Intercept Survey which obtains catch data from boat operators who 
just completed an offshore fishing trip directed at large pelagic species.  The Large 
Pelagics Telephone Survey (LPTS) provides estimates of the numbers of directed trips, 
and the Large Pelagics Intercept Survey (LPIS) provides estimates of the mean 
species-specific catches or landings per directed trip.   Expansion of the estimated 
mean catch per trip by the estimated number of trips provides an estimate of the total 
catch of a particular species. 
 
This work statement describes the minimum technical requirements for conduct of the 
Large Pelagics Intercept Survey in 2002 through 2004.  It also provides the minimum 
requirements for additional at-sea observer, biological, economic, and sociocultural data 
collections which may or may not be added as supplements to the base LPIS in each 
year.  The optional Large Pelagics Observer Survey is an independent survey of 
headboat catches.  The Large Pelagics Biological Survey is an independent dockside 
survey of fish cleaning stations to obtain lengths, otoliths, and tissue samples from large 
pelagic fishes caught with rod and reel or handline.  The optional Large Pelagics 
Economic Intercept Survey interviews anglers who fished on boats intercepted by the 
base LPIS to collect data needed for estimates of the economic values of species-
specific fisheries or the economic and/or sociocultural impacts of changes in fishery 
regulations.     
 
 
1.1  Background 
 
The National Marine Fisheries Service (NMFS) is committed to establishing and 
maintaining baseline assessment data needed to characterize catch, catch per unit 
fishing effort, and biological information for Atlantic bluefin tuna, as well as other Atlantic 
tunas, billfishes, swordfish, and sharks.  The gathering of such information serves to 
fulfill requirements of the International Commission for the Conservation of Atlantic 
Tunas (ICCAT), as well as obligations of NMFS relative to Fishery Management Plans 
for billfishes, swordfish, and sharks.  Many large pelagic fishes are seasonal inhabitants 
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of the northeast continental portion of the Atlantic Ocean's Large Marine Ecosystem, 
where they are subject to intense recreational fishing.  Therefore, it has been necessary 
to design and conduct surveys of recreational fishing directed at the capture and 
harvest of large pelagic fishes. 
 
In 1986, the NMFS began to work cooperatively with the Virginia Institute of Marine 
Sciences and the New Jersey Bureau of Marine Fisheries to conduct a specialized 
Large Pelagics Survey (LPS) in Virginia through Maine.  The original LPS was a set of 
surveys designed primarily to estimate the total annual recreational landings of Atlantic 
bluefin tuna and other associated large pelagic species.  A dockside, mark-recapture 
survey intercepted boats at marinas and gas pumps to estimate the total number of 
participating boats; a telephone survey interviewed operators of participating boats to 
estimate the mean number of fishing trips per boat; and an access-point intercept 
survey intercepted boats returning from completed fishing trips to get catch data needed 
for estimates of mean catch per trip.  The resulting estimates from the independent 
surveys were combined to obtain estimates of total annual catches and landings by 
species.       
 
In 1992, NMFS was charged with managing the recreational fishery for schooling 
Atlantic bluefin tuna by establishing quotas by size category and closing fishing in each 
category when the designated quota was reached.  This necessitated the development 
of a defensible, in-season quota management system to monitor the recreational catch 
of bluefin tuna by size category from Cape Hatteras to the Gulf of Maine.  
Consequently, NMFS re-designed the LPS and increased sampling levels to generate 
seasonal estimates of fishing effort and catch that could be used for this purpose.  From 
1992 through 2000, the LPS focused on estimating weekly catches of small- and 
medium-sized bluefin tuna for quota-monitoring purposes.  However, during that time it 
continued to provide annual estimates of catch for giant bluefin tuna, other tunas, 
billfishes, swordfish, and sharks.   
 
In 1995, the LPS was simplified to consist of only two components – a telephone survey 
of participating boats and a dockside intercept survey boats returning from large pelagic 
fishing trips.  The telephone survey started using lists of charter and private boats with 
the new NMFS Bluefin Tuna permit as sampling frames to collect the data needed to 
estimate the total numbers of large pelagic fishing trips by permitted boats.  Data on the 
permit status of boats intercepted by the dockside intercept survey were used to 
estimate the proportions of total large pelagic fishing trips made by permitted and non-
permitted boats.  These estimated proportions were used to adjust telephone survey 
fishing effort estimates upward to account for trips by both permitted and non-permitted 
boats.  The traditional mark-recapture survey component of the LPS was discontinued, 
because accurate estimates of fleet size were no longer essential for unbiased 
estimation of total trips. 
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In 2001, the NMFS decided to cease in-season management of the recreational fishery 
for small and medium bluefin tuna and chose to adopt an annual management strategy 
based on adjustments to bag limits, size limits, and restricted fishing seasons.  
Therefore, it is no longer necessary to update cumulative bluefin tuna catches on a 
weekly basis.  Starting in 2002, the telephone and intercept survey components of the 
LPS will be re-designed to generate monthly estimates of catches and landings of 
bluefin tuna by size category, as well as other large pelagic species.  
 
This Statement of Work (SOW) describes the procedures to be followed for conduct of 
the base intercept survey of the LPS in 2002-2004.  This LPS component shall be called 
the Large Pelagics Intercept Survey, or LPIS.  Also included in this SOW are specific 
procedures to be followed for conduct of several additional field data collections that 
may be required to  supplement the LPIS.           
 
 
2.  GENERAL REQUIREMENTS 
 
2.1 The Survey Tasks 
 
The 2002-2004 Large Pelagics Intercept Survey shall consist of one or more of the 
following components: 
 
1. Large Pelagics Intercept Survey (LPIS) to collect data needed for monthly 

estimation of (a) the proportion of fishing trips directed at large pelagic species 
that are taken by charter and private boats not included in the Large Pelagics 
Telephone Survey sampling frames and (b) the average catches of different fish 
species per charter or private boat trip directed at large pelagic species.  If 
ordered in 2002, the LPIS would only cover fishing for large pelagic species in 
the Northeast Region (Virginia through Maine).  In 2003 and/or 2004, NMFS may 
choose to extend the LPIS to cover the Southeast Region (Texas through North 
Carolina).  Therefore, conduct of the LPIS in the Northeast and Southeast 
Regions shall be treated as separate options, or tasks, as follows: 
a. LPIS in Northeast Region [CLIN 100A, 200A, 300A] 
b. LPIS in Southeast Region [CLIN 200B, 300B].   

 
2. Large Pelagics Observer Survey (LPOS) to collect data needed to estimate the 

average catches of different fish species per party/headboat trip.  If ordered in 
2002, the LPOS would only cover party/headboats fishing for large pelagic 
species in the Northeast Region (Virginia through Maine).  In 2003 and/or 2004, 
NMFS may choose to extend the LPOS to cover party/headboats fishing for large 
pelagic species in the Southeast Region (Texas through North Carolina).  
Therefore, conduct of the LPOS in the Northeast and Southeast Regions shall be 
treated as separate options, or tasks, as follows: 
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a. LPOS in Northeast Region [CLIN 101A, 201A, 301A] 
b. LPOS in Southeast Region [CLIN 201B, 301B]. 

 
3. Large Pelagics Biological Survey (LPBS) to collect additional lengths and 

weights, as well as hard parts and tissue samples, of bluefin tuna and other large 
pelagic fishes at fish cleaning stations.  If ordered in 2002, the LPBS would only 
cover large pelagic fishes landed in the Northeast Region (Virginia through 
Maine).  In 2003 and/or 2004, NMFS may choose to extend the LPBS to cover 
large pelagic fishes landed in the Southeast Region (Texas through North 
Carolina).  Therefore, conduct of the LPBS in the Northeast and Southeast 
Regions shall be treated as separate options, or tasks, as follows: 
a. LPBS in Northeast Region [CLIN 102A, 202A, 302A] 
b. LPBS in Southeast Region [CLIN 202B, 302B]. 

 
4. Large Pelagics Economic (and/or Sociocultural) Intercept Survey (LPEIS) to 

collect economic and/or sociocultural data from anglers on charter or private 
boats intercepted by the LPIS.  If ordered in 2003, the LPES would only cover the 
Northeast Region (Virginia through Maine).  In 2004, NMFS may choose to order 
the LPEIS in the Northeast Region (Virginia through Maine), the Southeast 
Region (Texas through North Carolina), or both regions.  The NMFS may choose 
to order the intercept component or both the intercept and follow-up components 
in any given year for a specific region.  Therefore, conduct of the LPEIS intercept 
and follow-up telephone components shall be treated as separate options, or 
tasks.  In addition, conduct of either component in the Northeast Region shall be 
treated as a separate option, or task, from conduct of that component in the 
Southeast Region as follows: 
a. LPEIS Intercept Component in Northeast Region [CLIN 203A, 303A] 
b. LPEIS Intercept Component in Southeast Region [CLIN 303B] 
c. LPEIS Follow-Up Telephone Component in Northeast Region [CLIN 

204A, 304A] 
d. LPEIS Follow-Up Telephone Component in Southeast Region [CLIN 

305B]. 
 
5. Large Pelagics Vessel Validation Survey (LPVVS) to directly observe the 

fishing status of charter and head boats selected for the weekly Large Pelagics 
Telephone Survey.  If ordered in 2002, the LPVVS would attempt to 
independently validate fishing effort information reported in telephone interviews 
by boat operators.  If ordered, the LPVVS would only cover for-hire boats fishing 
for large pelagic species in the Northeast Region (Virginia through Maine).  This 
task shall not be ordered in 2003 or 2004.  Therefore, it can only be ordered for 
the Northeast Region in 202 as follows: 
a. LPVVS in Northeast Region [CLIN 105A] 
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Each of these tasks shall be treated as a separate option, or subtask, under the LPS 
Intercept Survey Contract.  The methodology described in Section A.3 of this work 
statement shall be used for these tasks.  
 
 
2.2  Data Collection 
 
Proper conduct of the different survey tasks according to the specified procedures will 
result in the delivery of the data required to produce unbiased estimates of total fishing 
effort directed at large pelagic fishes and mean catch per unit effort by species.  These 
estimates will be used to calculate accurate estimates of the total catches and landings 
of different large pelagic species by anglers fishing with rod and reel or handline .  For 
each of the data collection components listed in Section A.2.1 and described in Section 
A.3, the data collection Contractor shall be responsible for performing the following 
general tasks: 
 
1. Hiring, training, deployment, and supervision of interviewers;  
2. Survey administration, including the determination of appropriate sampling goals, 

the proper selection of specific locations and dates for interviewing assignments 
to assure representative sampling, the determination of representative sampling 
distributions, the determination of the numbers of assignments needed to 
achieve sampling quotas and distribution goals, the appropriate deployment of 
interviewers to cover all selected interviewing assignments, the tracking of 
success in completing interviewing assignments, and the monitoring of success 
in reaching the sampling quotas and distribution goals; 

3. Proper conduct of dockside and/or telephone interviews with boat captains, 
anglers, and/or crew members to collect specified data elements; 

4. Validation of 10% of all dockside and/or telephone interviews through remote 
monitoring or through independent follow-up contacts with interviewees; 

5. Checking and editing of every data element to correct coding or data-entry 
errors; 

6. Preparation and delivery of summary tables for use in reviewing and evaluating 
the sampling results and the collected data; 

7. Delivery of properly formatted, error-free data sets with all specified variables 
according to a specified delivery schedule; and 

8. Review of survey results and preparation of proposals to improve survey 
procedures. 

 
The data collection Contractor shall be responsible for collecting all data under this 
contract, as well as conducting all data entry and editing according to NMFS 
specifications.   The data collection Contractor's responsibility shall include coordination 
of all component surveys with NMFS.  Any re-allocation decisions will be made by the 
NMFS in consultation with the survey Contractor.  All procedures, questionnaires, and 
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forms to be used for data collection tasks must be approved by the NMFS prior to 
implementation.  Specific requirements pertaining to each Contract option for a specific 
LPS task are addressed in the appropriate sub-sections of Section A.3. 
 
Tables in Section B.2 show the minimum and maximum sample allocations for all of the 
different options.  These tables show the numbers of completed interviews or 
interviewing assignments allocated to each data collection task in each state and 
sampling wave.  For the LPIS, the sample sizes represent the number of completed 
interviews. 
 
 
2.3  Interviewer Training 
 
The Contractor shall be responsible for providing interviewer training for each of the 
different data collection tasks.  Training manuals developed for this purpose shall 
become the property of the NMFS and copies of those manuals shall be required 
deliverables.  Examples of previous LPS training manuals are included as Attachments 
A and B.  Training programs shall be designed to assure quality and consistency of 
interviewing methods, questionnaire use, coding methods, and quality checks of data.  
Training for all interviewers for the LPI S shall include a general introduction to all of the 
component surveys, the data collection procedures, and the uses of the data collected.  
The introduction shall be sufficient to allow interviewers to respond to general questions 
regarding the LPS.  The level of training and content of the training programs must be 
approved by the NMFS.  Mandatory training requirements are summarized in Section 3 
and are detailed in the attached interviewer training manuals.  Training shall also 
include an introduction to the NMFS Marine Recreational Fishery Statistics Survey 
(MRFSS) and its relationship to the LPS.  The Contractor shall coordinate with the 
NMFS to plan training sessions to allow participation by NMFS personnel.  Copies of all 
training materials must be submitted for NMFS approval prior to implementation. 
 
 
3.  REQUIREMENTS 
 
3.1  Large Pelagics Intercept Survey  
 
The Large Pelagics Intercept Survey (LPIS) shall be conducted for the purpose of 
collecting data needed to determine on a monthly basis the average catches of different 
large pelagic species per boat trip.  Catches of Atlantic bluefin tuna shall be recorded by 
specific size categories and catches of other large pelagic fishes shall be recorded by 
species.   
 
The survey shall be accomplished by intercepting and interviewing charter boat and 
private boat operators who have just returned from fishing trips that included fishing for 
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large pelagic species.  The Contractor shall compile a list of appropriate sites for 
dockside interviewing and shall differentially weight the sites in relation to their usage by 
boats that fish for large pelagic fishes.  The Contractor shall follow specific procedures 
to group sites into site clusters which can be selected for interviewing assignments.  
Once sites have been appropriately clustered, the Contractor shall randomly select site 
clusters in relation to their known fishing activity.  Site clusters shall be weighted by their 
total measured large pelagic species fishing activity, such that the ones with greater 
activity get sampled more frequently than the ones with lesser activity.  Site clusters 
shall be selected independently for each month and day type (weekend or weekday) 
stratum, and dates for interviewing assignments shall be randomly selected within each 
temporal stratum.  Interviewing assignments shall be distributed among geographic and 
temporal strata to assure the attainment of both minimum interviewing goals and 
distributions of interviews that are representative.   
 
Specific procedures shall be followed to intercept and interview captains of returning 
boats at assigned sites.  The questionnaire to be administered during interviews shall 
be developed by the Contractor in coordination with NMFS.  The questionnaire shall be 
designed to obtain information similar to that shown in the draft questionnaire provided 
as Attachment C.   
 
The data obtained from respondents shall be checked for errors and entered into SAS 
databases that are formatted in accordance with NMFS specifications.  Coding and data 
entry errors shall be corrected and error-free data shall be delivered according to the 
specified delivery schedule.   
 
 
3.1.1  LPIS Sampling 
 
The LPIS is designed as an access-point intercept survey which obtains interviews with 
captains of boats returning from fishing trips that included fishing for large pelagic 
fishes.  The objective for sampling shall be to determine sites where boats return, 
randomly select a sample of site/date combinations for interviewing assignments, 
intercept a sample of returning boat operators at the assigned sites on the assigned 
dates, and collect data from boat operators that fished for large pelagic species.   
Sampling for the LPIS in 2002-2004 will be conducted according to a three-stage 
cluster sampling design, where: 
 
1. a specific day and geographic area for returning boats will be selected in the first 

stage,  
2. a cluster of fishing trips returning to that area on that day will be selected in the 

second stage, and  
3. a subset of those trips will be sampled in the third stage.     
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Activities specific to proper conduct of sampling for the LPIS include: 
1. Development and monthly maintenance of a comprehensive list of fishing access 

sites, such as marinas or boat ramps, where interviewers can readily intercept 
operators of boats returning from offshore fishing trips directed at large pelagic 
species; 

2. Monthly revision of site-specific estimates of the expected daily numbers of 
private boat and charter boat fishing trips directed at large pelagic fishes by 
month and day type (weekend and weekday); 

3. Monthly clustering of neighboring access sites as needed to form site clusters 
with total expected daily numbers of trips that exceed a specified minimum; 

4. Determination of interviewing goals by state, boat type (private and charter), 
month, and day type (weekend and weekday); 

5. Determination of numbers of interviewing assignments needed in each 
state/boat-type/month/day-type sampling stratum to reach stratum-specific 
interviewing goals; 

6. Generation of monthly samples of site-cluster/date assignments for conducting 
boat trip interviews, using programs provided by the NMFS;  

7. Matching of site-cluster/date assignments with interviewers; and  
8. Tracking of interviewer progress in completing assignments and obtaining 

interviews.  
 
 
3.1.1.1  Sampling Method 
 
A comprehensive list of fishing access sites, such as marinas or boat ramps, shall 
comprise the sampling frame which will be used for the selection of specific geographic 
locations for interviewing assignments.  The interviewing sites included in this list must 
be sites to which boats return from fishing trips directed at large pelagic fishes.  This list 
of sites will be called the LPIS “master site register” (MSR).  The MSR will provide 
information on the geographic location of each site, and it will also provide estimates of 
the daily expected numbers of private and charter boat fishing trips returning to each 
site that were directed at large pelagic species.  Location information for each site will 
include latitudinal and longitudinal coordinates, the county, the name of the nearest 
town or city, and any information needed to direct interviewers to the site.  Estimates of 
the expected daily numbers of returning “large pelagic species” fishing trips at each site 
will be developed and updated separately for weekend days and week days for each 
month of the year.  Whenever possible, these estimates shall be based on averages of 
actual counts obtained on prior visits to the site in the same month of a previous year.  
When prior counts are not available, then estimates should be based on a reasonable 
assessment of the number of boats using the site, the proportion that are used to fish 
for large pelagic species, and the relative frequency of trips by such boats at nearby 
sites where previous counts are available. 
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Prior to the first stage of sampling, individual sites in the MSR shall be grouped together 
as needed to form site clusters with reasonable total expectations of interviewing 
productivity.  Sites with high expected numbers of interviews (more than 4 per day) shall 
remain unclustered, but sites with lower expectations of interviewing success (less than 
5 per day) shall be grouped together with other nearby “low expectation” sites to form 
clusters with reasonable total expectations of interviews.  Clustering of sites should 
attempt to raise the total number of expected interviews while minimizing the driving 
distance between sites.  No more than three sites may be included in a given cluster, 
and the number of sites included in a given cluster shall be the minimum number 
needed to reach a total expectation of at least five returning large pelagic boat trips per 
day.     
 
The grouping of sites into site clusters, the assigning of site clusters, and the allowing of 
interviewers to visit more than one site per assignment are new to the LPIS.  In previous 
years, individual sites were not grouped together and interviewers were only assigned 
to one site per interviewing assignment.  The interviewer was not allowed to visit any 
other neighboring sites even if there were no fishing trips returning to the assigned site.  
This traditional one-site-only approach has led to many assignments over the years on 
which interviewers failed to find eligible respondents.  The NMFS hopes that this 
change allowing the coverage of multiple sites per assignment will increase the number 
of interviews obtained per interviewing assignment.            
 
Each site, or site cluster, shall be categorized according to its total expectation of 
eligible interviews and assigned a weight based on that categorization.  The relative 
weight of each site or site cluster will determine its probability of selection in the random 
draw conducted as the first stage of LPIS sampling.  This probability-proportional-to-size 
(PPS) approach assures a relatively high level of interviewing productivity because the 
“high expectation” sites, or site clusters, will be selected more often than the “low 
expectation” ones for interviewing.  Because the NMFS will be using new estimation 
methods that will take the PPS sampling weights into account, it will be possible to 
calculate unbiased mean catch per trip estimates from the LPIS data.              
 
In order to illustrate how the selection probability of an individual site, or site cluster, 
would be calculated, Table1 shows a hypothetical distribution of sites among interview 
expectation categories.  To calculate the selection probability of a single site, or site 
cluster, in any given category, one must divide the weight assigned to that site by the 
total of the weights assigned to all available sites.  For the example distribution of sites 
in the next to last column of the table, the total of the site weights is obtained by 
summing the products of the number of sites and individual site weights for all activity 
categories represented.  In this example, the total of the individual site weights is 240.  
The calculated individual site selection probabilities for this example are shown in the 
last column of the table. 
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Table 1.  Site interviewing expectation categories, individual site weights, an example 
distribution of sites by category, and individual site selection probabilities for that example. 

Site Interview Range of Expected Individual Site Number of Individual Site 

Expectation 

Category 
Large Pelagics Fishing 

Trips (Number of 
returning boat trips per 

day) 

Weight Sites in 
Category 
(Example) 

Selection 
Probability 
(Example) 

he SAS program to be used for drawing site/date assignments under this method will 
e supplied to the Contractor by the NMFS at least two months prior to the first month of 
terviewing.  This program will draw sites using systematic sampling of a list of sites 
rdered by county and sorted randomly within counties.  Each site will be replicated in 
e list as many times as needed to reflect its relative probability of selection.  The 
umber of replicates of each site will be equal to two times the weight assigned to the 
ite.  For the example shown on the next page in Table1, the list will include 5 entries 
r each category 1 site, 13 entries for each category 2 site, 21 for each category 3 site, 
nd 29 for each category 4 site, and 37 for each category 5 site.  The complete list of 
plicated sites will be ordered by county and randomly sorted by site within counties. 
he replicate entries of the same site remain clustered together within the random 
orting of all sites in a county.  For each round of site sampling, a sampling interval n, 
qual to the size of the total list divided by the number of site assignments to be drawn, 
ill be used and systematic sampling of the list will start at a randomly selected start 
oint between 0 and n.  The site sample will then be drawn by selecting every nth entry 
n one complete pass through the list.  If there are any sites that are replicated in the 
st more than n times the number of available assignment dates, they will be removed 
om the list prior to the draw and automatically selected for the maximum number of 
mes.  The remaining site assignments would then be drawn from the remaining list of 
ites after adjusting the sample size and recalculating the sampling interval. 

he site sampling program will be set up to draw a specified number of assignments in 
ree rounds – fixed, flexible, and reserve assignments.  Each selected site 

ssignment will be assigned a unique control number which will reflect the round in 
hich it was selected.  Site assignments will be prioritized according to the round in 
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which they were selected.  Therefore, priority should always be given to issuing and 
completing assignments drawn in earlier rounds over assignments drawn in later 
rounds.   
 
Once a given site, or site cluster, has been drawn for an interviewing assignment on a 
randomly selected day, then an interviewer should visit the site or cluster of sites, 
determine an appropriate strategy to maximize opportunities for intercepting returning 
boats at those sites, and follow that strategy to obtain as many interviews with eligible 
returning boat captains as possible. [Specific procedures for the second and third 
stages of LPIS sampling are provided in Section 3.1.2.3]        
 
 
3.1.1.2  Sampling Frame 
 
For each state, the NMFS will provide the Contractor with a list of fishing access sites, 
such as marinas and boat ramps, where boats are expected to return from fishing trips 
that targeted large pelagic fishes.  This list, called the master site register (MSR) will 
serve as the site sampling frame.  The MSR shall include information on expected 
charter boat and private boat fishing activity directed at large pelagic species.  The 
Contractor shall be responsible for maintaining and updating the MSR for each month of 
Intercept sampling from 2002-2004.  The site lists used for the 2001 LPIS are included 
as Attachment D.  For the purposes of this survey, each marina or ramp to which private 
or charter boats return from fishing trips that targeted large pelagic species will define 
an access point, or "site", for interviewing.  Neighboring marinas and/or ramps may be 
grouped together to form a larger “site cluster” prior to the actual draw of site 
assignments. 
 
The Contractor will be required to convert the 2001 LPIS MSR into a format similar to 
the one used for the 2001 MRFSS Intercept Survey MSR.  An example illustrating the 
format of the MRFSS MSR is included as Attachment E.  LPIS sites should be matched 
with corresponding sites in the MRFSS MSR, and each site record should include both 
the old LPIS site code and the current MRFSS site code.  Wherever the names of sites 
don’t match between the two site frames, the MRFSS site name should be used.  
Location information for each LPIS site should include latitude and longitude 
coordinates in addition to the county and street location information.  The latitude and 
longitude coordinates for each LPIS site should be obtained if possible from the MRFSS 
MSR.  Directions to each site should be compared with similar information provided in 
the MRFSS MSR and modifications should be made as necessary to make the 
information match.    
 
Each site in the LPIS MSR should include a two-digit state code, a three-digit county 
code, and a unique four-digit site code, and the estimated fishing pressure by mode and 
month.   Sites are uniquely coded and they should keep their same codes through time.  

 14 



 

For example, a marina that changes its name through new ownership will keep the 
same site code.  Codes for sites no longer in use should never be reassigned.   
 
Location information should include the site name, 2-3 site description fields, and the 
nearest city or town.  The description fields should include a street address, if available, 
and directions from a discrete starting point such as a recognizable landmark or 
intersection.  An additional field may include the name and phone number of a primary 
contact person who supervises the site.  Also, indicator variables should be used to 
code “hostile” or “inactive” sites.   
 
The Contractor shall be required to record latitude and longitude information for each 
LPIS site. Currently the latitude and longitude coordinates of each site in the MRFSS 
MSR are combined in one character-string variable and both values are expressed as 
degrees and decimal-minutes, but this format is not conducive to mapping software, nor 
is it precise enough to locate the access sites.  The Contractor shall convert this 
variable into separate latitude and longitude variables, a six-digit latitude code (degrees, 
minutes and seconds) and a six-digit longitude code (degrees, minutes and seconds).  
The NMFS recommends use of Global Positioning Satellite (GPS) units in the field for 
this purpose.  
 
New variables which should be added to the LPIS MSR include information on whether 
the site is public or private access, the presence/absence of night fishing, whether the 
site is safe at night, whether a commercial fee is charged for using the site, if there is 
permission to interview, and if use of the site is affected by the tide.  In addition, a date 
variable should be added to indicate when a modification to the site record was made 
(this must be updated whenever any variable’s value is changed - it provides a record 
indicating when a site descriptor/pressure was last modified).  Also, variables should be 
added to indicate the number of head boats and charter boats present, and a variable 
(portcode) which may contain the Federal Information Processing Standards (FIPS) port 
code of the site if such a descriptor can be mapped to the access site.   
 
The Contractor shall also modify the 2002 LPIS MSR to include large pelagic fishing 
activity estimates by month, day type (weekend or. weekday), and boat type (private 
boat, charter boat, or party/headboat).  Since the 2001 LPIS MSR shown in Appendix 1 
only provides one weekend fishing activity estimate and one weekday fishing activity 
estimate for each listed site, the Contractor will have to develop the monthly activity 
levels and partition them among the three boat types based on new data.  As described 
in Section 3.1.1 above, “fishing activity” for the LPS MSR shall be the expected number 
of returning boat trips (private or charter) that fished for large pelagic species on an 
average “good weather” day.  The daily expectations of returning boats should be 
ranked according to the scale provided below in Table 2.   
 
The preliminary site lists and fishing activity estimates developed by the NMFS shall be 
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Table 2.  Expected interviewing ranks for LPIS sites.. 
 

Range of Estimated Fishing Activity 
(Expected number of returning boat trips) 

Site Interview Expectation Category 

1-4  1 

5-8 2
ubject to review by the Contractor at least two weeks prior to the start of interviewing.  
he Contractor will review the activity estimates and recommend modifications to the 
MFS if the Contractor believes that modifications may be necessary.  The NMFS and 

he Contractor will develop the final estimates of daily large pelagic fishing trips through 
ctual field evaluations of sites conducted cooperatively by a representative from the 
MFS and the contractor field supervisor for each state.  Two days should be devoted 

o this site evaluation task in each state.  

ertain sites at which interviewers are not welcome by the site management should be 
oded as “hostile sites.”  Hostile sites may be excluded from the sampling frame used 
or draws of interviewing assignments.  Nevertheless, accurate fishing activity estimates 
ust be maintained for hostile sites.  The MSR should serve as a useful database for 
ssessing the geographical and temporal distributions of fishing, hence it shall be used 
or determining appropriate distributions of interviews between day types and/or 
eographic subregions of states.   activity.  Such information is important for setting 
ppropriate interviewing goals by county, month, and day type (weekend vs. weekday).      
ince sites will be selected for interviewing assignments in relation to their estimated 
umbers of fishing trips directed at large pelagic species, it is imperative that the MSR 
ontain the most accurate and current fishing activity information possible.  The MSR 
hould not be static, since fishing activity is constantly changing.  The Contractor shall 
pdate the MSR at least once each month based on information obtained on 

nterviewing assignments or other visits to the sites during that month.  The Contractor 
hall be responsible for maintaining and updating the MSR continuously during the 
eriod of contract award, and for providing updated site lists in SAS format on magnetic 
edia to NMFS each month.  The Contractor shall review and update the large pelagic 
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fishing activity estimates for each site before each month, and shall ensure that every 
site is physically inspected at least once each month to update the MSR, regardless of 
whether or not that site was assigned for interviewing.  The site register updates must 
be completed before the assignment draw for each month, which generally occurs 
approximately three weeks before the month begins.  This allows enough time to 
schedule assignments and inform interviewers of their schedule.  
 
Interviewers shall be responsible for recording total fishing activity by boat type during 
each interviewing visit to each site.  They should collect data on the total number of 
boats returning from fishing trips which targeted large pelagic species.  In addition, they 
should obtain anecdotal information on fishing activity levels from marina operators, and 
boat ramp fishing shops.  Newspaper and weekly magazine fishing reports also provide 
useful background.  This information should be recorded on a separate “Site 
Description Form” (SDF) similar to the one used for the MRFSS Intercept Survey.  A 
copy of the MRFSS SDF is provided in Attachment F.  Data collected on visits to sites 
that are not assigned for interviewing during a given month should also be recorded on 
an LPIS SDF.  
 
 
3.1.1.3  Sample Allocation 
 
The goal of intercept survey sampling shall be to collect specified minimum numbers of 
private and charter boat interviews in each month in each state or multi-state stratum.  
The Contractor shall be responsible for ensuring that the temporal and geographic 
distributions of sampling within a given wave for each state and fishing mode are 
representative of the true distributions of marine recreational fishing effort directed at 
large pelagic fishes.  Therefore, boat trip interviews should be distributed in a 
representative manner between the two months of the wave, across an entire month, 
among the different day types of each month, and among different geographic areas 
within each state. 
 
Before generating a sample of site/date interviewing assignments, the Contractor must 
determine appropriate interviewing goals by state, boat type, month, and day type 
(weekend vs. weekday).  The interviewing goals for each area, month, and boat type 
shall be set as minimum quotas by the NMFS.  However, the distributions of those 
minimum quotas among weeks, between day types, and across geographic subregions 
of a state must be determined based on the most current data available on the expected 
distributions of large pelagic fishing trips.          
 
The interviews are allocated by the NMFS among states, boat types, and months as 
follows: 
 
1. a minimum number of samples per cell is distributed across all cells, and  
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2. the remaining samples are distributed among and within states according to the 
relative distribution of fishing effort.   

 
The minimum samples per stratum are 20 interviews for private boat trips, and 20 
interviews for charter boat trips.  For the most part, additional interviews beyond the 
minimum levels are allocated among strata to reflect the expected distribution of fishing 
effort among those strata.  Interview distributions for 2002 were based on the 
distributions of mean 1998-2000 LPS estimates of large pelagic fishing trips. 
 
The approximate NMFS allocations of intercept survey interviews by state, boat type, 
and month for 2002 are shown in Section B.2 of this Request for Proposals (RFP).  The 
NMFS will issue delivery orders providing the sample quotas by state, wave, and mode, 
at least one month before the start of the first month of 2002 sampling. 
 
Within each month, sampling effort should be distributed evenly and monitored on a 
weekly and sometimes daily basis to prevent clustering of samples at the beginning or 
end of the month.  This clustering could be caused by meeting the monthly goals too 
early in a month, or by trying to catch up and finish the quota at the end of a month.  
Monthly allocations of interviews are set as sampling goals and are not to be treated as 
monthly quotas.  Deviation of the actual distribution of interviews from these monthly 
goals will not determine the Contractor’s success in meeting minimum quotas set at the 
state/mode/wave level (Section B of the Solicitation).  However, large deviations from 
the monthly distribution goals could potentially be considered by NMFS as an indication 
of poor performance.  
 
In some low activity periods when fishing activity changes greatly between the first and 
last weeks of the month, it may be desirable to establish different interviewing goals for 
the first and second half of a given month.  In order to accurately assess such abrupt 
shifts in fishing pressure within a month, information on such shifts should be added to 
the MSR on a site-by-site basis.   
 
The interviewing goals for the week and weekend days of each month for each boat 
type should reflect the distribution of total angler fishing trips between the two day types.  
This distribution can be approximated by using the distribution of total weekend and 
weekday fishing activity estimates as categorized over all sites in the MSR for each 
month.   NMFS will supply a SAS program that uses the weekend and weekday  
pressure ratings in the MSR to determine the appropriate distribution of interviews for 
each state/boat-type/month sampling stratum.  
 
Ideally, the interviewing goals for different specified geographic subregions for each 
boat type should reflect the distribution of total large pelagic fishing trips among those 
subregions.  As new estimation methods are implemented over the next few years, the 
NMFS may choose to further stratify sampling for some states into smaller subregions 
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to improve sampling distributions.  This could also allow further stratification of catch 
and effort estimates if sample sizes are robust.  The NMFS will work with the contractor 
to develop procedures to ensure that samples are  allocated in a representative way 
among these smaller areas.  The interviewing goals for private boats and charter boats 
in the different subregions of each state should be determined by using the distribution 
of total estimated fishing activity among subregions as reflected in the MSR for each 
month.  If further geographic stratification of sampling is implemented, the NMFS will 
supply a SAS program that uses the total fishing activity ratings by geographic 
subregion in the MSR to determine the appropriate distribution of interviews among 
subregions. 
 
The Contractor is responsible for determining the appropriate numbers and distributions 
of site/date interviewing assignments needed to achieve interviewing goals.  An 
assignment is defined as a 2-8 hour effort to intercept and interview anglers at one or 
more sites in an assigned site cluster on an assigned date.  Assignments should be 
drawn separately for each boat type, month, day type, and state (or state subregion).  
All of the assignments for a given month of interviewing should be drawn at least one 
month prior to the start of that month.  The estimated large pelagic fishing activity in the 
master site list is used to determine the probability weighting for each site.  
The Contractor shall estimate the number of sampling assignments required to obtain 
the interviewing goals in each geographic-are/mode/wave/month/day type/subregion 
sampling stratum and then draw assignments accordingly.  Historical interviewer 
productivity data should be used for this purpose.  Such data are available in past LPIS 
datasets located on the following web site: 
 
http://www.st.nmfs.gov/st1/procurement/lpis_survey.html. . 
 
The “user id” which must be entered is “demo” and the “password” is “ur2sea”. 
 
The minimum number of assignments needed to achieve a specified sample of boat trip 
interviews for any given sampling stratum can potentially be approximated by dividing 
the product of the historical mean number of interviews per assigned site and the new 
mean number of sites per site cluster into the number of interviews established as the 
goal.  For example, if the mean number of interviews per assignment over the last three 
years of the survey has been 5.5 for a given mode/month/day type/state stratum and 
the sampling goal is 200 interviews, then the minimum number of assignments needed 
would be calculated as follows: 
 
 minimum assignments  =  (200 interviews needed) / (3 sites/cluster) X (2 interviews/site) 
                                          =  33.3 (which rounds up to 34 assignments) 
 
In any given year, the actual number of completed assignments needed to reach the 
sampling goal may be higher or lower than the minimum estimate based on historical 
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productivity, because levels and distributions of actual interviewing productivity can vary 
from year to year for a variety of reasons.  Therefore, it may be necessary to draw some 
additional assignments above the estimated minimum needed to assure that all 
interviewing goals can be reached.  On the other hand, drawing too many assignments 
can lead to a situation where interviewing quotas would be greatly exceeded and 
unnecessary costs incurred that NMFS would not cover.  Therefore, it is important to 
balance the potential costs of too many assignments against the potential costs of too 
few.   
 
Once the minimum number of assignments has been estimated, this number should be 
increased by some amount to set the number of assignments to be drawn and issued to 
interviewers.  The site sampling program will draw this number of assignments in the 
first two separate rounds of sampling, with each site assignment coded to reflect the 
round in which it was selected.  Assignments drawn in the first round will be “fixed 
assignments” that will given priority over the “flexible assignments” drawn in the 
second round.  The fixed assignments must be completed even if interviewing goals are 
reached before the end of a month or wave.  The flexible assignments should always be 
completed unless interviewing goals for the month or wave have already been reached.   
Therefore, once interviewing goals for a month or wave have been reached, the 
Contractor may cancel all remaining flexible assignments for that month or wave.   
 
As indicated above, the Contractor shall assure a representative distribution of sampling 
throughout the two months of each sampling wave.  Therefore, the Contractor should 
avoid drawing so many assignments that interviewing quotas are exceeded within the 
first month of a wave or within the first couple of weeks of a given month.  Although 
such an approach would seem to be the most cost-effective one, because remaining  
assignments could be cancelled once quotas were exceeded, it would most certainly 
result in temporal distributions of interviews that would not be representative of true 
distributions of fishing effort.  Excessive “front-loading” of survey sampling without any 
consideration for the accuracy of resulting sampling distributions will be  considered 
unacceptable by the NMFS. 
 
The Contractor should determine an additional number of assignments to draw for each 
month beyond the minimum number estimated to meet the sampling goals.  These 
additional assignments can then be drawn during the third round of the assignment 
draw and held in reserve.   If interviewing productivity is running lower than expected 
during the first two weeks of the month or during the first month of the wave, “reserve 
assignments” can be issued to provide additional sampling coverage for the remainder 
of the month or wave.  Overuse of reserve assignments could also lead to temporal 
distributions of interviews that would not be representative of true distributions of fishing 
effort.  Therefore, the number of reserve assignments should be minimized and should 
not exceed 1/3 of the total assignments (fixed + flexible) originally issued.   
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3.1.1.4  Sample Selection 
 
After determining the numbers of assignments needed to meet sampling goals for each 
state/boat-type/month/day-type sampling stratum, site/date sampling assignments 
should be drawn using the program supplied by the NMFS.  A copy of the site-selection 
program used for the 2001 LPS is included as Attachment 6.  The sampling distribution 
and schedule shall be the responsibility of the Contractor and subject to approval by 
NMFS.  The complete schedule of site/date interviewing assignments for each month 
must be submitted to NMFS prior to its distribution to interviewers.  NMFS will have 
three working days to review and approve the schedule.   Posting the sample 
assignment schedule to a web site, with email notification of the designated NMFS staff, 
would meet this requirement. 
 
Sampling for the dockside intercept survey shall be stratified by boat type and day type 
for each month.  Within each month, interviewing assignments shall be randomly 
distributed among sites in relation to the distribution of boat-fishing trips targeting large 
pelagic fishes.   Assignments shall be distributed between weekend days and weekdays 
to target a weekend/weekday distribution of interviews that matches historical 
distributions of large pelagic fishing trips.   The day assignment for each weekend or 
weekday site assignment shall be drawn at random. 
 
The draw of fixed, flexible, and reserve assignments should be conducted at least one 
month prior to the start of a given month of sampling.  The assignment sampling 
program will require inputs of the numbers of initial (fixed and flexible) and reserve 
assignments to be drawn for each state/boat-type/month/day-type stratum.  Individual 
site/date assignments will be assigned a unique control number that reflects the type of 
assignment (fixed, flexible, or reserve).  The control number can be used in tracking the 
ultimate outcome of the assignment.  The control number should also be retained in the 
assignment summary file. 
  
 
3.1.1.5  Sample Distribution 
 
Once the sample of site/date interviewing assignments has been drawn for a given 
wave of interviewing, the Contractor is responsible for issuing those assignments to 
individual interviewers, tracking the completion of those assignments, and reporting 
progress made toward meeting the established interviewing goals.  
 
The first step of implementing the sampling schedule is matching the schedule of 
assignments with individual interviewers.  “Fixed” assignments should always be given 
priority over “flexible” assignments, and both fixed and flexible assignments should be 
given priority over any “reserve” assignments issued during the wave.  Assignments 
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may be matched with interviewers to minimize travel costs, but all issued assignments 
must be covered regardless of interviewer proximity or availability.  The staffing of 
interviewers must assure coverage of all fixed and flexible site/date assignments.  
Assignments should not be rescheduled to accommodate the preferred schedules of 
interviewers.  If necessary, new interviewers must be hired and trained to assure that 
assignments are covered on the assigned dates.   The interviewing staff should be 
geographically distributed such that coverage of all sites is assured.  Under no 
circumstances should fixed or flexible assignments not be issued because “no 
interviewer is available” to cover the assignment. 
 
During periods of low fishing activity, it may be feasible to schedule two assignments for 
one interviewer on the same day.  Employment of this strategy would depend on NMFS 
approval of a workable implementation plan proposed by the Contractor.  Such a 
proposal should attempt to minimize potential clustering effects in the temporal and 
geographic distributions of sampling.  
 
Site assignments may never be changed once the assignment has been drawn.  The 
date of an assignment may only be changed if the assignment has been cancelled due 
to “bad weather” or due to unexpected interviewer problems, such as illness or car 
trouble.  If the weather on the assigned date is so bad that no fishing is likely to occur at 
the assigned site, then the assignment may be rescheduled to the same day of the 
week in a subsequent week of the same month.  If the assignment could not be 
completed on the assigned date because the assigned interviewer became ill, had car 
trouble, or failed to visit the site for some other reason, then the assignment may also 
be rescheduled according to the same procedures.  Interviewer failures to complete 
issued assignments on the assigned dates should be minimized and unreliable 
interviewers should be replaced as needed with reliable ones.  Any failed assignments 
initially assigned to the last week of a month should be cancelled because they cannot 
be rescheduled to a later week.   
 
Once interviewing assignments have been issued to interviewers, the Contractor’s staff 
must monitor progress in completing those assignments.  If a given interviewer quits, 
gets fired, or otherwise becomes unavailable, then assignments issued to that 
interviewer must be reassigned to another interviewer as soon as possible to assure 
that no gaps occur in the temporal and geographic distributions of sampling.  If 
necessary, such re-assigned assignments may be rescheduled as described above for 
“bad weather” assignments.  A record should always be kept of the originally assigned 
date of each assignment, as well as any subsequently rescheduled dates.  
 
Some rescheduling of sampling assignments may be necessary to prevent overlaps 
with samplers working to conduct interviews for other surveys, such as the MRFSS 
Intercept Survey.  The MRFSS Program staff will provide MRFSS assignment 
schedules to the LPIS Contractor prior to their issuing of assignments.  In addition, LPIS 
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assignment schedules must be provided to the MRFSS Intercept Survey Contractor.  
NMFS will decide on procedures for avoiding potential overlaps in the scheduling of site 
assignments for the two intercept surveys. 
 
 
3.1.1.6  Sample Monitoring 
 
The Contractor is responsible for tracking and reporting the fates of all issued 
interviewing assignments in a timely manner.  For each completed assignment, the 
Contractor is also responsible for reporting the number of interviews obtained for each 
boat type in a timely manner so that NMFS can monitor progress toward sampling 
goals.  
 
The Contractor must track the success of interviewers in completing assignments so 
that any failed assignments due to “bad weather” or “interviewer problems” can be 
successfully rescheduled and/or re-assigned in a timely manner.  A record must be 
maintained of any re-assignments of interviewers or re-scheduling of dates such that 
the fates of all originally issued assignments can be reliably tracked through to 
completion or cancellation.  Reasons must be recorded and provided to NMFS for all 
failed assignments that are either rescheduled or cancelled.  The Contractor should 
maintain a complete accounting of the fates of all assignments drawn for each wave.  
This information should be provided to the NMFS in a SAS dataset at the end of the 
wave in as “assignment completion file”. 
 
The Contractor shall be responsible for taking appropriate control and administrative 
measures to ensure that the entire sampling quota set by NMFS is met for each and 
every sampling stratum.  The Contractor shall require all interviewers to report the 
numbers of assignments completed and the numbers of interviews obtained on those 
assignments each week.  Weekly tallies of assignments completed, rescheduled, or 
cancelled, as well as weekly tallies of interviews obtained for each boat type must be 
delivered to the NMFS Contracting Officer’s Technical Representative by Tuesday of 
the following week to allow accurate tracking of progress toward reaching sampling 
goals.  Use of a web site to provide this information would meet this requirement.  
These weekly tallies should list, at a minimum, the date and site of each completed 
scheduled assignment, the sites visited on that assignment, alternate date if the 
assignment was rescheduled, and a summary of the number of interviews obtained in 
each fishing mode by each site visited.   
 
During any given sampling wave, the Contractor should also track the distributions of 
interviews obtained relative to the established sampling goals by month, day type and 
state to determine whether or not it may be necessary to either issue reserve 
assignments to assure that quotas and/or interview distribution goals will be met, or to 
cancel remaining flexible assignments to prevent unnecessary overages.  Tables 
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showing how interviewing distributions compare with the established interview 
distribution goals for each wave should be included in the final report. 
 
Reserve assignments should only be issued in the last two weeks of a month or wave 
as needed to assure the attainment of minimum sampling goals.  All issued reserve 
assignments should be tracked in the same manner described above for fixed and 
flexible assignments.  
 
 
3.1.2  LPIS Interviewing Procedures 
 
Interviewing procedures for the dockside intercept survey are similar to those described 
in the 2000 LPS Intercept Survey Interviewer Training Manual provided as Attachment 
7.  Data shall be collected in one-month waves.  Interviewing assignments shall cover a 
4-6 hour time period when boats are most likely to be returning to the assigned 
interviewing access points.  Therefore, the exact time interval for interviewing may vary 
among states and among sites within each area.  The NMFS shall provide 
recommended time intervals for interviewing in each geographic region and month to 
the Contractor at least three weeks prior to the start of sampling.  During an 
assignment, the interviewer may move from one marina or boat ramp to another within 
the defined boundaries of the assigned site or site cluster.  Interviewer movement 
should be with the intent to maximize sampling of returning boats at all access points 
within the defined areas.  Under no circumstances should an interviewer move during 
an assignment to another marina or ramp that is not considered to be within the 
boundaries of the assigned site, or site cluster. 
 
 
 
3.1.2.1  General Interviewing Requirements 
 
The following procedures shall be used in obtaining catch information from returning 
charter boat captains or private/ rental boat owners who participated in the recreational 
hand-gear fishery for large pelagic species: 
 
1. Each intercepted charter boat or private boat operator shall be screened to 

ascertain that he/she is the captain or owner of a boat that fishes offshore for 
large pelagic fishes (tunas, sharks, swordfish, billfishes, wahoo, dolphins, or 
amberjacks) and that his/her boat has just returned from such a fishing trip.  

2. Each eligible boat captain, or boat owner, shall be asked to provide his/her 
name, the name of his/her boat, the HMS permit status of his/her boat (permitted 
vs. non-permitted), and the HMS permit category (charter, angling, or general).  
This information is critical to allow determination of whether the boat was 
included in the LPTS sampling frame for the corresponding month of sampling.    
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3. Each eligible boat captain, or boat owner, shall also be asked to provide the 
primary fishing area and target category (small bluefin tuna, medium bluefin tuna, 
giant bluefin tuna, other tunas or marlins, sharks, or other large game fish) of the 
completed fishing trip. 

4. The captain or owner shall be asked to provide the following information: 
tournament participation, access type (private vs. marina or ramp), marina or 
ramp name, bait type, fishing method, gear type, number of anglers on board, 
number of lines in the water, number of hours fished, fishing location (name of 
fishing grounds, latitude and longitude, quarter-degree square, or ten-minute 
square), distance from shore, water depth, and water temperature.  The NMFS 
shall provide a list of named fishing grounds (Attachment YYY) which can be 
used by interviewers as a reference for recording fishing location information.  

5. The interviewer shall ask the intercepted captain or owner to allow him/her to 
examine, identify,  count, and measure lengths of the fish caught and kept.  The 
interviewer shall identify each available fish to the species level, measure its fork 
length to the nearest centimeter, and, if possible, identify its gender.  

6. The vessel operator shall also be asked to recall the numbers of fish unavailable 
for examination that were caught and either kept or released.  Total counts of 
kept and released fish shall be obtained for different size categories of bluefin 
tuna (young school, school, large school, small medium, large medium, and 
giant) and for the following pelagic fishes: albacore, skipjack tuna, yellowfin tuna, 
bigeye tuna, white marlin, blue marlin, sailfish, swordfish, wahoo, blue shark, 
mako shark, thresher shark, white shark, sandbar shark, dusky shark, tiger 
shark, hammerhead sharks, sand shark, false albacore, Atlantic bonito, 
amberjacks, king mackerel, and dolphins.  The interview coding form shall be 
designed to allow interviewers to distinguish between those fish directly observed 
and those reported by the angler but not observed by an interviewer. 

 
The minimum information to be obtained from each eligible captain or owner intercepted 
is as follows: 
1. The name of the vessel operator, the name of the vessel, the NMFS HMS permit 

status of the vessel (permitted vs. non-permitted), the HMS permit category of 
the vessel (charter permit vs. angling permit), the HMS permit number, other 
vessel identifiers (state and/or U.S. Coast Guard registration numbers) and the 
LPS fishing mode category of the vessel (charter mopde vs. private mode). 

2. The date, day, boat type (charter vs. private), access type (marina vs. ramp), 
access site (site code from LPIS MSR), fishing location, and target category for 
the intercepted trip. 

3. The number of anglers on board and the number of lines in the water during the 
intercepted trip. 

4. The numbers of fish kept and released by catch type (released alive, kept but 
unavailable for examination, or kept and available for examination), as well as by 
species, species group, and/or size category (bluefin tuna only) for the 
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intercepted trip. 
5. The lengths and genders of available kept fish by species, species group, and/or 

size category for the intercepted trip. 
 
The Contractor shall coordinate with NMFS in developing a standardized form, similar to 
the 2001 LPS questionnaire/coding form (Attachment C), for recording responses to the 
questions on the questionnaire.  This form should be tailored to facilitate rapid editing 
and entry of recorded data. 
 
 
3.1.2.2  Assignment Preparation 
 
Each LPIS interviewing assignment shall specify a cluster of sites, a date, and a boat 
type.  Interviewers must always start their assignments at one of the sites in the 
assigned cluster of sites, and they should give priority to interviewing operators of boats 
of the assigned type (charter or private).  The starting time on the specified date for 
each assignment shall be determined based on the understanding that an assignment 
may last no longer than eight hours and that interviewers should be present at the 
corresponding interviewing access points at the time of day when boats that fish for 
large pelagic fishes are most likely to return from fishing.         
 
To determine the appropriate time intervals for interviewing, interviewers should gather 
information on the temporal distribution of returning boats at assigned sites prior to each 
assignment.  Newspaper articles and weekly magazine fishing reports may be useful for 
monitoring activity levels, as well as seasonal openings and closures of marinas and/or 
charter boat operations.  State natural resource agency personnel, NMFS regional 
personnel, and NMFS port agents may also be good sources of information on the 
patterns of offshore pelagic fishing at specific sites.  When assigned to a site or set of 
sites that includes a private marina or charter boat dock, the interviewer should attempt 
to contact a marina operator or other site authority on the fishing activity at the site prior 
to the date of the assignment.    
 
The interviewer should not attempt to complete an interviewing assignment if the 
weather conditions are so bad that no fishing trips are likely to occur at the assigned 
sites.  If there are small craft warnings on the assigned date, then the interviewer should 
report the scheduled assignments as “weathered out” and attempt to reschedule it for a 
later date in the same month.    
 
On each interviewing assignment, the interviewer must carry a complete set of all 
necessary manuals and forms, as well as all needed equipment in useable condition.  
Each interviewer should carry a copy of the most recent versions of the LPIS 
Procedures Manual and the LPIS Coding Manual.  In addition, the interviewer should 
carry the following forms and materials: 
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$ Letter from NMFS – a letter on NMFS letterhead that provides a brief description 

of the LPIS, information required by the Paperwork Reduction Act and the 
Privacy Act of 1974, and contact information for a NMFS representative; 

$ LPS brochures and other information materials that will be provided periodically 
by the NMFS in volumes suitable for wide-spread distribution to all interested 
respondents; 

$ LPIS Master Site Register – the list of sites with location and fishing activity 
information; 

$ Site Description Form (SDF) – the form used to update site location and fishing 
activity information; 

$ Assignment Summary Form (ASF) – the form used to summarize labor hours, 
completed interviews, incomplete interviews, interviews refused, interviews not 
possible due to language problem, and ineligible persons encountered by reason 
of ineligibility; 

$ Screening Introduction – the series of questions used to determine the eligibility 
of an intercepted boat operator for the survey; 

$ LPIS Questionnaire/Coding Form – the form which includes the questions used 
for collecting data from eligible respondents and the check-boxes or spaces used 
for recording respondent data; and 

$ List of Boats with the HMS Permit (the list of boats used as the LPTS sampling 
frame for the current month) – the list of boats with the NMFS HMS permit sorted 
by permit category ( charter/headboat vs. angling or general) and sorted 
alphabetically by boat name within the permit category.  The list should include 
the actual permit number for each boat. 

 
In addition, the interviewer should carry a tape measure and/or measuring board which 
can be used for accurate measurements of the lengths of landed fish. 
 
   
3.1.2.3  Site Visit Procedures 
 
Upon arriving at one of the sites in the assigned site cluster, the interviewer should first 
check with potential managers of the site to introduce himself/herself, briefly explain the 
purpose of the survey, answer questions, and provide copies of the letter from NMFS 
and the LPS brochure.  The interviewers should then check to see if any boats that fish 
for large pelagic species have gone out that day and, if possible, determine when those 
boats are likely to return.  Such information is important for assessing the potential 
number of interviews that may be obtained at the site, as well as the appropriate 
interviewing schedule for that day.  The interviewer may then proceed to visit other sites 
in the assigned site cluster to assess the interviewing potential and appropriate 
interviewing times at all sites assigned for that day.  Once the interviewer has assessed 
the interviewing potential at all sites in the assigned cluster, he/she should use a 
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strategy for moving from site to site that maximizes the number of potential completed 
interviews for the assignment.  In determining where to locate, the interviewer should 
give priority to the site, or sites, with the most expected offshore pelagic fishing trips by 
boats of the assigned boat type on that day.  The interviewer may obtain interviews at 
any or all of the assigned sites and may move from site to site in whatever manner 
appears to be appropriate to maximize the number of interviews obtained on the 
assignment.             
 
Interviewers are not prohibited from interviewing at a site where a fishing tournament is 
in progress.  However, when interviewing at a tournament site the interviewer should be 
sure to record information identifying the tournament. 
 
If the interviewer encounters another interviewer present at a given site, such as a 
MRFSS interviewer, then he/she should relocate to another site in the assigned site 
cluster to avoid having two interviewers working simultaneously at the same site. 
 
Although priority shall be given to a specific boat type on any given interviewing 
assignment, interviewers may obtain interviews with operators of both charter boats and 
private boats on all assignments.  However, priority should always be given to getting 
interviews for the assigned boat type.  For example, if “charter” is the assigned boat 
type and both a charter boat and a private boat  return at about the same time, priority 
should be given to intercepting and interviewing the operator of the charter boat rather 
than the private boat.  
 
There are no set on-site time limits for obtaining interviews; however, the Contractor 
may set a limit for the sake of efficiency.  Interviewers should strive for efficiency and 
should not sit at sites where there is no expectation of intercepting and interviewing an 
eligible boat operator.  
 
Interviewers should be careful not to station themselves next to a fish cleaning station, 
weigh station, or hoist if that would prevent them from intercepting returning boats with 
little or no catch.  It is important to pick an access point for interviewing that maximizes 
the chance of intercepting both the most successful and the least successful returning 
boat operators.     
 
  
3.1.2.4  Screening Procedures 
 
When an interviewer encounters an operator of a returning boat, he/she should use the 
Screening Introduction to introduce himself/herself, state the purpose of the survey, and 
ask questions which will determine whether the interviewee is eligible for an interview.  
The interviewer should give his/her name and state that the study is sponsored by the 
NMFS.  If the intercepted boat operator is willing to cooperate, the interviewer should 
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then ask the series of questions used to determine eligibility.  To be eligible for the 
survey, the potential respondent must be the captain or owner of a boat that has just 
completed an offshore fishing trip that included fishing with rod and reel or handline for 
tunas, swordfish, billfishes, sharks, dolphins, amberjacks, or wahoo.  Boat operators 
returning from fishing trips that specifically targeted but did not catch any of these 
specified “large pelagic species” would be considered eligible.  In addition, those 
returning from trips that fished with hand gear and caught at least one fish in this list of 
species would be eligible even if they did not specifically target any of these species.  
Therefore, data is desired for all hand-gear fishing trips that either targeted or caught at 
least one of these large pelagic fishes. 
 
If an eligible operator of a charter or private boat chooses to designate a crew member 
or passenger to respond to the survey as a “proxy”, then that individual shall be 
considered eligible for an interview.  In such cases, it will be important for the 
interviewer to record that the respondent was a designated proxy for the captain or 
owner of the boat. 
 
 
3.1.2.5  Interviewing Procedures 
 
Once the interviewer has determined that a potential respondent is eligible for an 
interview, then he/she should use the Questionnaire to conduct an interview which will 
collect the necessary information outlined above at the beginning of Section 3.1.3.  As 
soon as the fisherman’s eligibility is established, the interviewer must read the Privacy 
Act statement, which states:  
 

“Your participation in this survey is mandatory.  Your responses will be treated as 
confidential records.”   

 
The brief statement above satisfies the Privacy Act requirements, as long as an 
additional form with the following additional information is available: 
 

“The data is protected by the Privacy Act of 1974 and NOAA Administrative 
Order 216-100.”  

 
This information is included in the letter from NMFS, which should be handed out to 
fishermen who want more information.  Most fishermen are satisfied after hearing the 
abbreviated statement. 
Interviewers are responsible for conducting complete interviews with eligible 
respondents in a professional and unbiased manner.  A complete interview includes 
asking each respondent for data about their fishing trip, examining the catch for species 
identification and enumeration, and weighing and measuring the catch.  The specified 
quota of interviews to be obtained for each state/boat-type/month stratum is the number 
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of complete, usable interviews of operators of boats that just completed offshore fishing 
trips directed at large pelagic species, and does not include eligible boat operators who 
were intercepted but either refused to be completely interviewed or could not be 
interviewed due to a language problem. 
 
The first set of questions in the dockside intercept survey interview obtains information 
needed to identify the boat, its permit status, and how it is most frequently used.  The 
first question asks for the name of the boat.  The interviewer must accurately record the 
name of the boat, being careful to spell the name as it appears on the boat.  The next 
few questions ask for the boat’s permit status, permit category, and permit number.  The 
interviewer should record whether or not the boat has a NMFS HMS permit.  If the 
respondent say the boat has the permit, then the interviewer must obtain the category of 
the permit, as well as the permit number.  The interviewer should also check to see if 
the boat name appears in the appropriate permit category on the list of boats that were 
included in the LPTS sampling frame for the current month.  If the boat does not appear 
on the list, the interviewer should check that it is an “out-of-frame” boat.  If the 
respondent states that the boat does not currently have an HMS permit, then the 
interviewer must obtain an additional vessel identifier, such as a state registration 
number or a U.S. Coast Guard documentation number. 
 
After obtaining the necessary identification information for the boat, the interviewer must 
ask questions to determine the specific boat type and the state of the boat’s primary 
port.  To do this the interviewer must ask whether the boat is ever used to take anglers 
fishing for a fee.  If so, then the interviewer must ask for the licensed capacity of the 
boat and ask whether the boat usually operates as a headboat or charter boat.  The 
distinction between a charter boat and a headboat is important because only charter 
boat catch data must be used to calculate the mean catch per trip estimates that would 
be combined with LPTS estimates of charter boat trips to get estimates of total catch.    
 
A series of questions follow which ask for information about the time of return; the 
fishing target; participation in a fishing tournament; the types of gear, bait, and fishing 
methods used; the numbers of anglers who fished, lines used, and hours fished; the 
primary fishing location; the water depth and temperature at that location; and the use of 
a spotter plane.  The time of return is important for evaluating whether or not the 
temporal distribution of intercepted trips matches with the distribution of trips reported in 
the LPTS.  The species target for the trip is important as a check that this was truly a 
“large pelagic species” trip, but it is also important for allowing estimates of the 
proportions of trips directed at different species.  If the boat was participating in a 
tournament, it is important to get the name of the tournament so that it would be 
possible to exclude the sampled trip if the catch for that tournament were fully reported 
elsewhere.  The types of bait, gear, and methods are needed to allow an accurate 
assessment of the distributions of different fishing tactics, as well as their potential 
influences on catch rates.  The data on numbers of anglers, lines, and fishing hours are 
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important for allowing alternative assessments of the amount of fishing effort directed at 
certain large pelagic species.  Fishing location information can be used to post-stratify 
fishing effort and/or catches on a finer geographic scale.  Water depth and temperature 
data can be useful for evaluating the potential effects of these environmental factors on 
catch rates.  Data on spotter plane use is important for assessing the influence of this 
fish location method on catch rates.    
 
Before getting data on the catch for the trip, the interviewer must ask the respondent for 
a name and telephone number which could be used to conduct a subsequent telephone 
interview that would validate that the interview occurred on the reported date at the 
reported site.  The procedures for validation of LPIS interviews is described below in 
Section 3.1.3.  
 
Finally, the remainder of the interview shall collect information on the fish that were 
caught on the trip.  The interviewer should be sure to distinguish between landed fish 
that were available for examination and landed or released fish that were reported by 
the respondent but were not available for examination.   
 
Counts of “unobserved catch” reported by the respondent should be obtained 
separately for different species and for different four different disposition categories – 
catch that was kept to eat, catch that was kept to sell, catch that was released alive, and 
catch that was released dead.  The interviewer should use a NMFS approved field 
guide as needed to aid the respondent in identifying fish to the species level.  When in 
doubt about the species identity of any unobserved fish, the interviewer should 
appropriately identify the fish at a higher taxonomic level, such as genus or family. 
 
Counts and species identifications of “observed catch” should always be made by the 
interviewer rather than the respondent.  The interviewer should always identify each 
observed fish to the species level with the help of NMFS approved field guides or fish 
keys.  These counts of “observed” landed fish should always separate fish that will be 
sold from fish that will be kept.   
 
Once the interviewer has counted and identified all observed catch, he/she should ask 
for permission to measure at least a representative sample of the fish to obtain 
individual standard fork lengths.  Using a NMFS approved tape measure, the 
interviewer should measure each fish, determine its gender (if possible from observation 
of external features), and observe whether the fish was measured in “whole” or “gutted” 
form.  Lengths should be measured and recorded to the nearest millimeter.  NMFS may 
require additional measurements for certain size classes of bluefin tuna or certain other 
species.  For example, the length of the pectoral fin may be required for large medium 
and giant bluefin tuna, and the lengths of the upper bill and lower jaw may be required 
for all billfishes (sailfish and marlins). 
3.1.2.5  Assignment Summary Procedures 
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While on an interviewing assignment, each interviewer shall be responsible for keeping 
track of information needed to summarize the day of interviewing.  This can be done by 
recoding information on an Assignment Summary Form (ASF) similar to the ones used 
previously for the 2001 LPIS (Attachment G) and the 2001 MRFSS Intercept Survey 
(Attachment H).  Such a form should be used to identify the interviewer, the date of the 
assignment, the site(s) assigned for interviewing, the primary boat type for the 
assignment, and the times of arrival and departure at each visited site in the assigned 
site cluster.  It may also be used to keep time and expense information.   
 
The ASF should also be designed to allow easy recording of tallies of all people 
returning to the visited sites from fishing trips, regardless of whether or not they turn out 
to be eligible for an LPIS interview.  All of the tallies of contacted eligibles, missed 
eligibles, and ineligibles should be kept separately for each boat type at each site visited 
during the interviewing assignment.  The interviewer should keep an accurate count of 
all intercepted boat operators that are determined to be “eligible” by their responses to 
the screener questions.  This count of “contacted eligibles” is important because it 
indicates the potential number of completed interviews for the interviewer at that 
particular site on that particular day.  In addition, the interviewer should keep a count of 
the number of potentially eligible boat operators on site that he/she was unable to 
intercept while interviewing other eligible boat operators.  This count of “missed 
eligibles” would necessarily be an estimate since the interviewer would not be able to 
determine eligibility through direct questioning.  An estimate of “non-contacted eligibles” 
is important for assessing the total number of eligible boat operators that could have 
been interviewed at the site.  This information could be used to appropriately weight 
data when only a subsample of the eligibles present are actually interviewed.  It can 
also be used to assess the potential benefits of sending more than one interviewer to 
the site on future assignments.  In order to maximize efficiency, the Contractor may find 
it worthwhile to assign more than one interviewer to work some interviewing 
assignments at extremely productive sites.    
 
The interviewer should separately tally intercepted eligibles as respondents, partial 
respondents, non-respondents who refused, or non-respondents who could not be 
interviewed due to a language problem.  Only intercepted boat operators (captains or 
owners) who cooperate for a complete interview shall be considered “respondents”.  
Only complete interviews of such respondents shall be counted toward the interview 
quotas specified in the Tables of Section B.2.  Interviews of eligible operators who 
answer some but not all questions shall be considered incomplete, and such individuals 
shall be considered only “partial respondents”.  Attempted interviews of eligible people 
who refuse to cooperate shall be considered refusals, and such individuals shall be 
called “refusing non-respondents”.  Attempted interviews of cooperative eligible people 
that could not be completed due to a language problem shall be considered language 
problems, and such individuals shall be “other non-respondents”.  Tallies of these 
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potential respondents by response category will be important for evaluating survey 
response rates.  It shall be important to try to keep response rates as high as possible.             
The interviewer should also keep tallies of intercepted people who returned from fishing 
trips that were determined to be ineligible for an LPIS interview.  Such contacted 
ineligible people would include anglers or crew members not authorized by an eligible 
boat operator, as well as operators, crew members, or anglers who were on boats that 
did not fish offshore for any of the specified “large pelagic species”.          
 
In addition to recording counts of eligible and ineligible contacts, as well as counts of 
responding and non-responding eligibles, the interviewer should update the MSR 
information for each visited site by completing a Site Description Form (SDF) similar to 
the one used for the MRFSS Intercept Survey (Attachment F).   
 
 
3.1.3  LPIS Interview Validation 
 
The Contractor is required to conduct follow-up telephone interviews to validate 10% of 
all the LPIS interviews obtained.  Activities specific to proper conduct of validation for 
the LPIS include: 
 
1. Generation of a 10 percent sample of intercept survey respondents to be called 

and interviewed for the purpose of validating intercept interviews; 
2. Dialing and interviewing of selected intercept survey respondents to determine if 

interview was conducted at specified site on specified date and to determine 
whether or not interviewer conducted interview in professional manner according 
to specified procedures .  

3. Tracking and reporting of progress in completing follow-up telephone validation 
of intercept interviews. 

 
The sample sizes for the follow-up validation survey should be determined separately 
for each sampling stratum.  The total validation sample for each stratum should be 
calculated as 10% of the total interviews conducted, regardless of whether or not a valid 
telephone number was obtained.  In order to distribute the validation sample for each 
week in a representative manner across interviewing assignments, the Contractor 
should order interviews by date, interviewer, assignment number (first or second of 
day),and interview number and then take a systematic sample from the list.   
 
Because some intercept survey respondents may refuse to provide a telephone number 
for the purpose of follow-up validation, the number of intercept interviews will frequently 
exceed the number which can potentially be validated.  Therefore, it will usually be 
necessary to sample more than 10% of the intercept interviews with potential for 
validation in order to validate 10% of all intercept interviews.   
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In addition, some level of non-response should be expected because some telephone 
numbers provided by intercepted anglers may prove to be invalid and some intercepted 
anglers who supplied valid numbers may be difficult to reach.  In order to adequately 
compensate for potential non-response, the Contractor should select more than the 
minimum number needed to achieve the 10% validation goal.     
 
Calculation of an appropriate sample size can be illustrated with an example.  Suppose 
110 intercept interviews have been collected in a given sampling stratum.  In order to 
meet the 10% validation goal, 11 follow-up interviews should be conducted with 
intercept survey respondents.  If only 100 intercept respondents supplied a telephone 
number for a follow-up interview and the expected non-response rate for respondents 
who supplied telephone numbers (invalid or valid) is 20%, then a validation sample of 
11 would have to be obtained from approximately 80 possible validation survey 
respondents.  The percentage of interviews with telephone numbers to draw for 
validation purposes should be calculated as follows: 
 
      sample size = (0.10 X 110 intcpts)X(100 intcpts w/phone)/(80 potential validations) 
                          = 13.75  rounded to 14 intercepts w/phones.   
 
Once the weekly sample of angler intercepts with telephone numbers has been selected 
and telephone interviewing has begun, the Contractor should track and report weekly 
progress toward validating the minimum 10% sample of interviews.  Weekly reports 
should include the number of intercept interviews obtained, the number of validations 
attempted, and the number of validations completed.  Data collected in the validation 
interviews should be reported to the NMFS as specified in the Wave report. 
 
 
3.1.4  LPIS Field Validation of Interviewers 
 
The Contractor shall conduct spot-checks of field interviewers on assignment.  At least 
5% of all of the dockside assignments made in a given week should be visited by a field 
supervisor to check that the assigned interviewer has arrived with the necessary 
materials needed for interviewing and for identifying and measuring fish.  During such 
spot-checks, the field supervisor shall observe the interviewer's work to be sure that 
questions are correctly asked, response data are properly recorded, and fish are 
accurately identified and measured.  Spot-checks shall be distributed in a manner that 
insures that all field interviewers are visited on site with the same relative frequency. 
 
 
3.1.5  LPIS Interviewer Training and Supervision 
 
The Contractor shall prepare written procedures and include them in a manual to be 
used for training field interviewers.  These procedures shall be developed from the 
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procedures outlined in this statement of work, the attached interviewer training manual 
(Attachment A) and further modifications of procedures to be provided by the NMFS.  
The intercept survey section of the training manual shall be subject to review by the 
NMFS.  The manual must be submitted for NMFS review at least two weeks prior to the 
start of training.  Once a final version of the manual is completed, the Contractor shall 
deliver both electronic and hard copies of it to the NMFS prior to the start of training. 
 
The Contractor shall be responsible for recruiting, hiring, testing, and training field 
interviewers for the dockside intercept survey of boat trips.  The Contractor shall 
prepare all training, examination, and study materials needed for these tasks and shall 
provide both electronic and paper copies of all such materials to the NMFS before using 
them.   
 
Interviewer training shall be conducted at appropriate sites no later than five days prior 
to commencement of interviewing in any state.  Sites selected for training shall be close 
to one of the major inlets for large pelagic fishing so that trained interviewers could be 
taken to a typical interviewing site.  All new interviewers should be accompanied by an 
experienced supervisor during their first interviewing assignment.  This will allow the 
supervisor to provide “on-the-job” training and assure that each new interviewer is 
adequately prepared to work on their own. 
 
The Contractor shall screen applicants and invite for training only those that appear to 
have sufficient experience in the identification of fishes and sufficient knowledge of the 
recreational fishery for large pelagic fishes.  The Contractor shall require invited 
applicants to pass a qualifying exam before hiring and training them as field 
interviewers.  The qualifying exam shall include, but shall not necessarily be limited to 
the following: 
 
1. Identification to the species level of fishes known to be common components of 

the offshore recreational pelagic fishery.   
2. Demonstration of familiarity with recreational fishing methods and locations for 

the capture of large pelagic fishes. 
 
Once applicants who qualify have been hired, they should be trained to accurately and 
consistently identify all fishes they are likely to encounter to the species level.  All 
interviewers shall be required to accurately identify the 25 most common species in their 
area before they are allowed to work as interviewers.  Both new and experienced 
interviewers shall be tested on species identification at least twice per year – once prior 
to the start of sampling for the year and once near the midpoint in the sampling year. 
 
The training of new and experienced intercept survey interviewers shall include but shall 
not necessarily be limited to the following: 
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1. An introduction to the objectives, goals, and operation of both the LPS and the 
MRFSS. 

2. An explanation of NMFS permits and regulations concerning bluefin tuna, other 
tunas, and other migratory pelagic species. 

4. A detailed explanation of procedures for canvassing sites in assigned site 
clusters to determine appropriate strategies for maximizing the number of 
returning boats intercepted.   

3. A detailed explanation of procedures for intercepting boats, for screening and 
interviewing boat captains or owners, and for gaining cooperation from the boat 
captains and owners.  Training shall include procedures for requesting 
permission to board a vessel to examine the catch. 

4. A detailed explanation of the component surveys of the LPS and their 
relationship to the dockside intercept survey. 

5. A detailed explanation of proper procedures for coding and editing responses to 
the questionnaire on the intercept survey data form. 

6. A detailed explanation of proper procedures for the use of field guides and/or 
taxonomic keys to accurately identify fish species to the species level of 
classification and to identify the sex of individual fish of certain species. 

7. A detailed explanation of proper procedures for weighing and measuring 
available fish and for calibrating scales.  

8. A general discussion of the principles and techniques involved in random 
sampling that specifically addresses the importance of randomly sub-sampling 
fish for measurement and of randomly sub-sampling boats at very active 
interviewing sites. 

9. A discussion of procedures to be used for obtaining local information on fishing 
activity and for ranking sites in relation to pelagic fishing activity. 

 
 
3.1.6  LPIS Reporting Requirements 
 
The Contractor shall prepare and deliver monthly reports on the results of the LPIS.  
The reports shall cover the results of all intercept sampling efforts for a given month and 
shall be delivered to NMFS by the end of the third week following that month.  The final 
report shall cover the entire intercept sampling effort and be delivered to NMFS by 
December 31, 2002.  The report shall include but shall not necessarily be limited to the 
following: 
 
I. A complete accounting of all of the interviewing assignments drawn for each 

State, mode and wave and for each interviewer.  The accounting shall include 
the following: 
A. Number and percentage of assignments not completed on originally 

assigned date due to weather and not rescheduled due to lack of 
remaining days in the wave. 

 36 



 

B. Number and percentage of completed assignments.  
1. Number and percentage of potentially eligible boats missed due to 

failure to intercept. 
2. Number and percentage of intercepted but ineligible boats by 

reason for ineligibility (e.g., non-fishing, commercial, non-pelagic, 
incomplete trip). 

3. Number and percentage of eligible intercepted boats by interview 
category. 
a. Number and percentage of incomplete interviews by reason. 

(1) Refusal to cooperate. 
(2) Other reason listed (such as language barrier, 

harassed by other person present).  
b. Number and percentage of complete interviews. 

Note: These data shall be maintained on magnetic media in a form that 
will allow the above tabulations to be made at the area/boat type/wave 
level.  Each assignment and its outcome shall be coded on magnetic 
media and keyed to an appropriate identification code which will allow 
integration with the identification code from the intercept form.    

II. Results of supervisory field visits. 
III. Results of telephone validation of intercept interviews. 
IV. Tabulations of the NMFS HMS permit status (permitted vs. non-permitted) of 

intercepted boats by boat type and permit category. 
V. Summaries of selected variables from the intercept survey showing means for 

the following:  hours fished, number of anglers, number of fishing lines. 
VI. Ranked summaries of the numbers of fish kept and released by state, vessel 

permit category, fishing mode, day type (weekend/holiday vs. weekday) and 
species or market category, as well as the minimum and maximum lengths of 
each species or market category caught. 

VII. Recommendations and proposals for change based on intercept survey results.  
This includes plans to increase sampling efficiency, minimize variances, enhance 
the participation and cooperation of respondents, or increase the visibility and 
usefulness of the LPIS to the public. 

 
 
3.1.7  LPIS Data Entry, Editing, and Transmittal 
 
The Contractor shall be responsible for entry of all LPIS data in SAS database format 
according to specifications supplied by the NMFS.  All computer software developed for 
the entry and/or checking of LPIS data shall become the sole property of the NMFS and 
shall be delivered to the NMFS upon completion of each contract year.  The Contractor 
shall provide copies of such software for NMFS review, evaluation, and approval prior to 
implementation.  Any revisions of such software shall also be submitted for NMFS 
review, evaluation, and approval prior to implementation.   
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In addition, the Contractor shall be responsible for editing LPIS data as needed to 
correct possible coding and data entry errors.  Every variable recorded shall be checked 
for possible errors, including checks on range, logic, and reasonableness.  Examples of 
edit checks shall include but not necessarily be limited to the following: (1) checks for 
duplicate interview identification numbers, (2) checks for correct spelling of boat names 
(must allow for boats without names) and boat operator names, (3) checks for correct 
state and site codes, and (4) checks for reasonableness of reported fishing activity and 
catch.    
 
NMFS shall reserve the right to decide whether or not data should be key-entered or 
scanned.  In prior years of the LPIS, data has been entered into computer databases 
using a key-entry program which prevented entry of out-of-range values and included 
numerous checks for possible errors.  In more recent years, data collected for the LPIS 
has been entered into computer databases using scanning methods and optical 
character recognition (OCR) software.  Offerors who propose to use either key-entry or 
scanning  methods should explain the potential advantages and disadvantages of one 
method versus the other.  In addition, offerors should clarify whether or not their 
estimated costs would depend on the data entry method used and, if so, provide 
separate cost estimates based on each of the alternate data entry methods proposed.              
The Contractor shall develop well-documented SAS programs to check all variables in 
the standard SAS datasets for possible errors.  Key-entry and checking of interview 
data should be conducted in a timely manner such that any errors and appropriate 
corrections in data coded by interviewers can be determined by direct communication 
with the interviewer within two weeks of the date of the interview.  Any coding or data 
entry errors identified as a result of the checking process shall be corrected by 
development of well-documented SAS error-correction programs.  Copies of all 
checking and error-correction programs developed by the Contractor shall be delivered 
to the NMFS along with the error-free SAS datasets.      
 
The Contractor shall be responsible for delivery of all LPIS data in SAS database format 
according to specifications supplied by the NMFS.  Error-free files of intercept survey 
data shall be sent electronically by modem to NMFS in Silver Spring, MD by 5:00 PM on 
the 21st day following each month of data collection.  In addition, the Contractor shall 
deliver an electronic copy of the LPIS site sampling frame, or MSR, as well as a copy of 
the fully documented computer program used to draw the assignments for each month. 
 
 
3.1.8  LPIS Data Reviews 
 
The Contractor shall be required to attend two data review meetings to be held in 
August and November at NMFS facilities.  The purpose of these meetings shall be to 
review preliminary LPIS data and LPS catch estimates, to discuss field interviewing 
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procedures, and to provide continuing education and training of the Contractor’s field 
supervisors.  The Contractor shall be required to bring at least one field representative 
for each state stratum to these meetings.  The Contractor is expected to pay for travel 
for their staff, including possible state sub-contractors.  The NMFS will be responsible 
for travel by its own staff.  Other interested parties will be responsible for their own 
travel. 
 
In addition, the Contractor’s field supervisors shall conduct at least two regional (or 
state) review meetings with their field staff per year.  All interviewers should be required 
to attend these meetings to refresh training on LPIS procedures, to be retested on 
identification of fish species, to review the basic details of the LPIS, and to explain any 
changes in questionnaires or coding forms.  Interviewers shall be kept informed of 
developments in the recreational fisheries being surveyed, and shall be able to refer 
respondents to the NMFS staff for further information.  Questions on protocol and fish 
identification should be strongly encouraged during these meetings.  The contractor 
should provide the NMFS with a record of each regional review meeting, including an 
agenda and an attendance list.   
 
 
3.1.9  LPIS Period of Performance 
 
The work for the LPIS shall commence upon completion of the change order to the 
existing contract and continue through December 31, 2004.  In 2002, the NMFS shall 
order conduct of the LPIS for the Northeast Region, but the NMFS may order conduct of 
the LPIS in both the Northeast and Southeast Regions in 2003-2004.  The NMFS shall 
provide the interview quotas by geographic stratum and month (see example in RFP 
Section B.2) for the dockside interviewing upon exercise of the Contract option for the 
LPIS.  Edited, error-free files of all of the LPIS data collected during each month shall be 
delivered electronically to NMFS within three weeks of the end of each calendar month. 
 
 
3.2  Large Pelagics Observer Survey 
 
An at-sea observer survey of partyboats and headboats shall be conducted for the 
purpose of collecting data needed to determine, on a weekly basis, the mean catches 
per party/headboat trip of bluefin tuna by size category and of other large pelagics by 
species.  This survey will be called the Large Pelagics Observer Survey, or LPOS.  The 
term “headboat” is used throughout the rest of this document to refer to both partyboats 
and headboats.  Given the size of the headboat fleet (about 20 to 30 boats), it should be 
possible for the Large Pelagics Telephone Survey (LPTS) Contractor to census the 
fishing effort and catch of this component of the fishery during 2002.  The LPTS 
Contractor will maintain an accurate list of the party boats participating in the fishery for 
large pelagic species in the following manner: 

 39 



 

 
1. Before the start of the season the contractor will establish a list of all the 

headboats which might fish for large pelagic species in 2002 based on the 2001 
LPS list of headboats and the 2001 LPTS sampling contacts. 

2. As the LPTS Contractor shall update this list as it identifies additional headboats 
which fish for large pelagic species during the 2002 LPTS sampling.  

 
NMFS shall provide the LPIS Contractor with the necessary information for inclusion of 
those boats in the list of party boats for the LPOS. If the LPOS Contractor learns of 
additional headboats participating in the large pelagic fishery in 2002 during the field 
surveys described in Sections 3.1 and 3.3, the contractor shall inform NMFS within 10 
days and shall add them to the list of headboats for the LPOS. 
 
The LPTS Contractor shall also be responsible for the establishing schedules of trips 
targeting large pelagic species by the listed headboats.  The LPTS Contractor will 
contact each vessel owner before the start of the fishing season and establish a person 
to contact for each boat, as well as the time(s) and phone number(s) at which to reach 
that person.  This information will be provided to the NMFS before the start of the fishing 
season.  The LPTS Contractor shall also deliver a schedule of large pelagic fishing trips 
and anticipated lengths of those trips (single day, ½ day, multi-day) for each boat in a 
given month. 
 
The NMFS shall provide the headboat lists and corresponding “large pelagics” trip 
schedules to the LPOS Contractor so that the latter can schedule at-sea observer 
assignments to obtain catch-per-trip information from a sample of headboat trips. 
 
 
3.2.1  LPOS Sampling 
 
NMFS shall provide a list of headboats which fish for large pelagic species in the states 
to be covered by the LPOS.  For the purpose of this survey a “headboat” is any fishing 
boat that typically carries anglers for an individual fee.  This definition excludes “charter” 
boats which usually carry up to 6 or 7 anglers who pay as a group.  The NMFS shall 
also provide the proposed 2002 schedules for listed headboats.  The NMFS shall 
provide the list of boats and the schedules for each boat to the LPOS Contractor at least 
two weeks prior to the start of LPOS at-sea sampling for a given month.    
 
From the provided headboat schedules of large pelagic fishing trips, the Contractor shall 
randomly select a sample of trips and arrange for trained dockside survey interviewers 
to board those trips to obtain catch and biological data.  Procedures for the random 
selection of scheduled headboat trips directed at large pelagic species shall be 
submitted for NMFS approval at least one month prior to the start of observer sampling.  
Once the Contractor has selected a random sample of scheduled trips, attempts should 
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be made to contact the selected headboat operators to arrange for at-sea observers to 
board the randomly selected scheduled trips for that boat. The Contractor’s observers 
shall conduct on-board counts and measurements of catch, as well as interviews of 
headboat captains, during these trips.     
 
 
3.2.2  LPOS Interviewing Procedures 
 
The Contractor shall work with the NMFS to develop a questionnaire and a data 
collection form to be used for on-board interviewing and sampling of headboat catches.  
The questionnaire/coding form will be a modification of the one used for the LPIS, which 
is described in Section 3.1.3. 
 
The minimum data to be obtained by at-sea observers on headboat trips are similar to 
those described in Section 3.1.3 for the LPIS. 
 
1. The date, day, access site, inlet, fishing location, and target category for the 

boarded headboat trip. 
2. The number of anglers on board and the number of lines in the water during the 

boarded trip. 
3. The number of fish kept and released by bluefin tuna market category, by 

species, or by species group on the boarded trip. 
 
 
3.2.3  LPOS Interviewer Training and Supervision 
 
The Contractor shall coordinate with NMFS in reviewing and revising, if needed, written 
LPOS procedures for inclusion in the manual to be used in training LPIS interviewers.  
These procedures shall be developed from the procedures outlined in this statement of 
work, as well as from further modifications of procedures to be provided by NMFS.  The 
LPOS section of the training manual shall be subject to review by NMFS.  The final 
manual must be prepared at least two weeks prior to the start of data collection. 
 
The Contractor shall be responsible for recruiting, hiring, and training the at-sea 
observers for the LPOS.  The training of LPOS observers shall include, but not 
necessarily be limited to the following: 
 
1. An introduction to the objectives, goals, and operation of the LPOS. 
2. A detailed explanation of procedures for collecting headboat catch data and 

interviewing headboat captains during boarded trips. 
3. A detailed explanation of the proper procedures for coding and editing responses 

on the LPOS questionnaire/coding form. 
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3.2.4  LPOS Reporting Requirements 
 
The Contractor shall prepare a report following the completion of the LPOS in each 
year.  The report shall include but not necessarily be limited to the following: 
 
1. Tabulation of the listing status (listed vs. unlisted on telephone survey directory 

frame) of headboats. 
2. Summaries of selected variables from the LPOS showing means for the 

following: hours fished, number of anglers, and number of lines. 
3. Ranked summaries of the numbers of fish kept and released (alive and dead) by 

state, day type, and species or market category, as well as the minimum and 
maximum lengths obtained for each species, species group, and/or bluefin tuna 
size category. 

4. Recommendations and proposals for change based on LPOS results. 
 

  
3.2.5  LPOS Data Entry, Editing, and Transmittal 
 
The Contractor shall be responsible for entry of all LPOS data in SAS database format 
according to specifications supplied by the NMFS.  In addition, the Contractor shall be 
responsible for editing LPOS data as needed to correct possible coding and data entry 
errors.  Every variable recorded shall be checked for possible errors, including checks 
on range, logic, and reasonableness.  Error-free files of LPOS data shall be sent 
electronically by modem to NMFS in Silver Spring and Miami by the end of the second 
week following each month of data collection. 
 
 
3.2.6  LPOS Period of Performance 
 
The work for the LPOS shall commence one week before the start-up of the headboat 
fishing season for large pelagic species and continue through the end of the season.  
Error-free files of all of the LPOS data collected in the survey region shall be delivered 
to NMFS by the end of the calendar year.  In addition, the final report summarizing the 
results of the LPOS data collection efforts in all states shall be delivered to NMFS by the 
end of the end of the calendar year. 
 
 
3.3  Large Pelagics Biological Survey 
 
A supplementary survey may be conducted for the purpose of collecting tissue samples 
of bluefin tuna and other large pelagic fishes, as well as supplemental length and weight 
information needed to provide in-season estimates of the average sizes for all large 
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pelagic species for each wave and state.  Data collection for this survey will be 
independent of the LPIS and the LPOS.  The LPBS Contractor shall be responsible for 
the following activities: 
 
1. Intercepting captains/mates/owners at weighing or cleaning stations who have 

just finished fishing trips for large pelagic fishes according to a schedule similar 
to that shown in RFP Section B.2;  

2. Obtaining and recording lengths and weights by species of bluefin tuna and other 
large pelagic species brought to the station during a 2-8 hour period when most 
boats return from large pelagic fishing trips; 

3. Obtaining gonads and hearts from a random sub-sample of the bluefin tunas that 
were weighed and measured.   

4. Recording additional information such as date, site and vessel name, vessel 
type, and if possible, gender of each fish. 

The Contractor in consultation with NMFS shall review the intercept sample frame and 
identify sites with frequent catches of bluefin tuna where appropriate weighing or 
cleaning stations are located.  The preliminary site frame for the biological sampling 
shall be completed at least two weeks prior to the start of sampling. 
 
The Contractor should contact marina operators prior to the start of the season to 
establish the reporting system and facilitate cooperation. 
 
 
3.3.1  LPBS Sampling 
 
The LPBS Contractor shall work with the NMFS to prepare a list of sites in all states  
which have high levels of bluefin tuna landings.  The Contractor shall use this sub-
sample frame to identify those sites which have a central weighing or cleaning station at 
which a sampler could obtain supplemental length and weight measurements, as well 
as tissue samples.  The sites selected should include all boat types (charter, headboat 
and private).  Each marina operator in the sub-sample frame will be contacted to identify 
the best means of obtaining the required data.  Information from all fish brought to the 
weighing station shall be recorded. 
 
The field sample allocation is specified in RFP Section B.2.  The Contractor in 
conjunction with NMFS shall develop an assignment schedule to maximize the number 
of length and weight measurements and ensure collection of minimum numbers of 
ovary and heart specimens from landed bluefin tunas. 
 
The Contractor shall be responsible for ensuring that all drawn assignments are 
completed.  If any assignment could not be completed on its assigned date due to any 
reason, then it must be rescheduled and completed on another appropriate date. 
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3.3.2  LPBS Data Collection Procedures 
 
Procedures for collecting biological data are similar to those used in the intercept 
survey.  Data collection shall be conducted by the Contractor from the specified start 
date through December 31, 2002 to obtain LPBS sampling goals specified by the 
NMFS.  The NMFS reserves the right to alter the assignment quotas prior to exercising 
this Contract option.  Assignments for each state, or region, shall be distributed 
uniformly throughout the time interval specified.  Assignments shall cover a 2-8 hour 
period.  LPBS interviewers shall not conduct LPIS interviews during LPBS assignments; 
the priority for these assignments is to obtain biological data.   
 
The following procedures shall be used in obtaining length and weights for all large 
pelagic species brought to the weighing station: 
 
1. Each marina operator shall be contacted prior to sampling to obtain permission to 

sample at the site and to explain the purpose of the sampling. 
2. The weigh station operator and/or boat owner/captain/mate shall also be asked 

to allow the sampler to examine, count, and measure all large pelagic species 
(albacore, skipjack tuna, bluefin tuna, yellowfin tuna, bigeye tuna, white marlin, 
blue marlin, sailfish, swordfish, wahoo, blue shark, mako shark, thresher shark, 
white shark, sandbar shark, dusky shark, tiger shark, hammerhead shark, sand 
shark, false albacore, Atlantic bonito, amberjacks, and dolphin) brought to the 
station and obtain tissue samples from at least a subset of the fish measured.  
The interviewer shall identify each available fish to the species level, measure its 
fork length to the nearest centimeter, weigh it to the nearest ½ kilogram, and, if 
possible, identify its sex.  If the sample station has a scale and weighs individual 
fish then the sampler may record the information if: (a) individual fish are 
weighed, and (b) the sampler actually sees the fish being weighed.  For this 
portion of the LPS, length measurements take priority over weight measurements 
and measurements of bluefin tuna takes priority over all other species.  
Appropriate sub-sampling procedures shall be developed for use when a large 
number of fish are arriving at the weigh station simultaneously.  

3. The station operator or boat captain/mate/owner shall be asked for the vessel 
name and boat type. 

4. Entire ovary pairs shall be obtained from a sample of bluefin tuna throughout the 
sampling season.  A maximum of 5 samples per assignment and 100 for the 
season shall be obtained.  Additional information to be recorded for each sample 
includes: date, species, length, and weight.  NMFS shall provide materials and 
training in the proper procedures for handling the samples and delivery of the 
material. 

5. Heart samples (1/4 section of whole heart) shall be obtained from a sample of 
bluefin tuna throughout the sampling season.  Heart samples shall be prepared 
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and preserved according to NMFS sampling protocol.  A maximum of 5 samples 
per assignment and 100 for the season shall be obtained.  Additional information 
to be recorded for each sample includes: date, species, length, and weight.   
NMFS shall provide materials and training in the proper protocol procedures for 
handling the samples and delivery of the material.  

6. Otoliths shall be removed from a sample of bluefin tuna throughout the sampling 
season.  Additional information to be recorded for each sample includes: date, 
species, length, and weight.  NMFS shall provide materials and training in the 
proper procedures for handling the samples and delivery of the material. 

7. Fish from which heart and/or ovary specimens are obtained should also be 
photographed whenever possible. 

 
The Contractor shall develop, in conjunction with NMFS, an appropriate data recording 
form.  An example of a form used in a previous year is provided as Attachment I.  The 
form should be tailored to facilitate rapid editing and key-entry of the data. 
 
The minimum information to be obtained from each biological sampling assignment is 
as follows: 
 
1. The date and access site for the assignment; 
2. Vessel name, permit number, fishing area, water temperature, and tournament 

participation category for each fish being sampled; 
3. Species name, length, weight, gender (dolphin and sharks), preparation 
4. The lengths, weights, genders and dispositions (round weight or dressed) of 

available fish, by species, brought to the weigh station and whether a gonad or 
heart was collected and preserved; 

5. Otoliths, ovaries and hearts preserved according to protocol procedures to be 
outlined by the NMFS. 

 
 
3.3.3  LPBS Sampler Training and Supervision 
 
The Contractor shall coordinate with NMFS in developing written sampling procedures 
for a manual to be used in training interviewers (see Attachment B).  These procedures 
shall be developed from the procedures outlined in this statement of work for the 
dockside intercept survey, as well as from further modifications of procedures to be 
provided by NMFS.  The size-sample survey section of the training manual shall be 
subject to review by NMFS.  The final data recording form and training procedures must 
be preparedat least two weeks prior to the start of sampling. 
 
The Contractor shall be responsible for recruiting, hiring, and training samplers for the 
survey.  The NMFS will provide the Contractor’s training staff with training on proper 
procedures for obtaining, preserving and delivering gonad and heart specimens to the 
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NMFS.  Sampler training shall be conducted at appropriate sites in the survey area.  
The Contractor shall screen applicants and invite for training only those that have a 
knowledge of and experience in the identification of Large pelagic fishes fishes. 
 
The training of biological samplers shall include, but not necessarily be limited to the 
following: 
 
1. An introduction to the objectives, goals, and operation of the LPS and MRFSS. 
2. A detailed explanation of procedures for obtaining the needed biological 

information. 
3. A detailed explanation of the proper procedures for coding and editing data. 
4. A detailed explanation of proper procedures for the use of field guides and 

taxonomic keys to accurately identify fish species to the species level of 
classification and to identify the sex of certain species. 

5. A detailed explanation of proper procedures for weighing and measuring 
available fish, and for calibrating hand scales. 

6. A general discussion of the principles and techniques involved in randomly sub-
sampling fish for measurements. 

7. A detailed discussion of proper procedures for obtaining biological material 
(ovaries and hearts), preservation of the material, delivery of material to NMFS, 
and sample documentation. 

 
The Contractor shall conduct spot-checks of samplers on assignments, and validate at 
least 50% of the assignments conducted by each sampler.     
 
 
3.3.4  LPBS Reporting Requirements 
 
The Contractor shall prepare bimonthly and final reports on the results of the biological 
sampling effort.  The bimonthly reports shall be delivered to NMFS by the 28th day 
following each two-month period.  The final report shall cover the entire sampling effort 
and be delivered to NMFS by December 31, 1996.  The reports shall include but shall 
not necessarily be limited to the following: 
 
1. A complete accounting of all the LPBS assignments for each state and month for 

each interviewer.  The accounting shall include the following: 
a. Number and percentage of assignments not completed on originally 

assigned date due to weather and not rescheduled due to lack of 
remaining days in the wave. 

b. Number and percentage of completed assignments. 
2. Results of supervisory field visits. 
3. Summaries of selected variables from the LPBS showing standard statistics for 

measured lengths and weights by species and the number of ovary and heart  
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specimens obtained. 
4. Recommendations and proposals for changes to improve the LPBS in future 

years. 
 
 
3.3.5  LPBS Data Transmittal 
 
The Contractor shall arrange for key-entry, editing, and delivery of biological sampling 
data into computer files in a format defined by NMFS.  Every variable recorded shall be 
checked for data entry errors, range, logic, and reasonableness.  Examples of edit 
checks shall include, but not necessarily be limited to the following:  check for correct 
spelling of boat names, check for correct site codes, and valid species codes, and 
reasonableness of recorded lengths and weights. 
 
The Contractor shall deliver preserved ovary and heart specimens to the NMFS on a bi-
weekly basis.  Procedures for proper packaging and mailing of specimens will be 
included in the training provided by the NMFS. 
 
Edited files of biological sample data shall be sent electronically by modem to NMFS in 
Silver Spring and Miami by the 21st day following each month.  In addition, the 
Contractor shall place on diskette all data collected from the biological sampling effort.  
These data shall be supplied to NMFS within 21 days following the completion of each 
month of data collection.  The database format shall be provided to the Contractor by 
NMFS. 
 
 
3.3.6  LPBS Period of Performance 
 
The field work for the biological sampling survey shall follow the schedule submitted by 
the NMFS upon exercise of the LPBS option.  
 
Edited files of all of the biological data collected for the entire sampling period shall be 
supplied to NMFS on diskette by December 31, 2002.  The final report summarizing the 
results of the biological sampling in all states shall be delivered to NMFS by December 
31, 2002. 
 
 
3.4  Large Pelagics Economic (and Sociocultural) Intercept Survey 
 
Numerous statutory requirements mandate that NMFS take into account the economic 
and sociocultural consequences of fishery management actions on the people who fish 
and their respective communities - whether they fish for commercial gain,  recreation, or 
subsistence.  The basic idea behind these requirements is that we should use common 
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sense guidelines when choosing management options.  For example, if two different 
policies are expected to yield equivalent biological outcomes but are quite different in 
terms of the economic or sociocultural costs they impose on anglers, then we should 
choose the lower cost option.  Further, where adverse impacts are inevitable given 
resource conditions, then we should be developing mitigating policies that can be 
relatively easily introduced to help anglers, their families, and their communities 
compensate for the losses.  In order to make these common sense judgements 
regarding the potential effects of fishery management policies, economic and 
sociocultural data are needed.  Analyses of such data will allow the agency to estimate 
changes in behavior (number of trips, location of trips, participation, alternate fisheries 
activity) in response to policies related to large pelagic species.  This in turn, will 
facilitate estimation of changes in economic value and in both sociocultural and 
economic impacts related to those policies. 
 
Economic analyses of recreational and subsistence anglers can be broadly categorized 
as either economic value or economic impact studies.  Each of these types of analysis 
has its own set of data requirements.  An economic impact analysis examines 
expenditures that fishermen make to go fishing (gas, bait, charter fees, food, etc.) and 
traces those expenditures through a regional economy.  Results from this type of 
analysis can be used to examine a community’s reliance on anglers’ expenditures.  
Economic value can be thought of as the amount a fisherman would have been willing 
to pay to go fishing over and above the expenditures incurred for the fishing trip.  For 
economists, economic value is an extremely important concept when comparing the 
well-being of someone before and after a policy change (e.g. a fishery management 
action).  Both economic value and economic impacts are important for characterizing 
the economic affects of fishery regulations on recreational participants and both are 
needed to fulfill the regulatory requirements listed above. 
 
Sociocultural analyses of recreational and subsistence fishermen can also be grouped  
under two broad categories -- community profiles and social impact assessments.  Each 
has its own, sometimes overlapping, set of data requirements.  Community profiles 
describe the fishing community and its members.  They employ both quantitative and 
qualitative data – some of which must be gathered via ethnographic studies, some of 
which is available through the US Census and other government sources and other of 
which can be acquired through surveys and logbooks. These profiles provide a baseline 
description of each fishing community, highlighting special characteristics and particular 
vulnerabilities. Social impact assessments use these profiles as a starting point for 
determining which communities are likely to be affected by particular regulatory 
proposals and then gather additional data to aid in predicting likely changes to the social 
structure and cultural fabric of communities, as well as the impacts on individual 
fishermen and fishing families. 
 
The Large Pelagics Economic (and/or Sociocultural) Intercept Survey (LPEIS) shall be 
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conducted in conjunction with the LPIS.  The LPEIS shall attempt to intercept and 
interview anglers who fished for large pelagic fishes on boats intercepted by the LPIS.  
Interviewers shall ask intercepted anglers a minimum number of economic questions in 
brief dockside interviews and they shall also ask those same anglers to cooperate with 
a follow-up telephone survey.  For intercepted anglers who indicate a willingness to 
cooperate interviewers shall collect a name and telephone number for a subsequent 
telephone interview.  The Contractor shall attempt to contact cooperating anglers to 
conduct the follow-up telephone interviews within 2-3 weeks of the field intercept date. 
 
In any given year that the LPEIS is conducted, the questions will be specifically geared 
toward collection of data needed for economic valuation, economic impact, community 
profiles, and/or social impact analyses.  Therefore, the content of the questionnaires 
used for angler interviews may vary considerably from year to year.  In general, the 
follow-up telephone interview will ask for more general information about the angler’s 
fishing expenditures, fishing preferences, and/or attitudes about specific management 
practices that are not specific to the intercepted fishing trip.  The telephone interview 
may also collect basic demographic and/or sociocultural data on the intercepted angler.  
Dockside questions shall be limited to collecting trip-specific information  for which 
immediate recall is essential.  The majority of questions included in any specific study 
shall be asked in the follow-up telephone interview. 
 
 
 
3.4.1  LPEIS Sampling 
 
The Contractor shall attempt to interview anglers who fished on boats intercepted by the 
LPIS that just returned from trips that included fishing for large pelagic fishes.  When it 
is not practical to try to interview all anglers on a given boat, the interviewer should 
randomly select a subsample of the anglers for LPEIS interviews.  When in doubt, 
priority should always be given to the interviews of boat operators for the LPIS.   
Whenever possible, angler interviews should be collected prior to boat operator 
interviews.  If there is not sufficient time to interview any anglers prior to conducting an 
LPIS interview with the boat operator, then angler interviews for the LPEIS should not 
be attempted.  Interviewers should attempt to interview a minimum of two anglers from 
each intercepted boat. 
 
If it proves to be too difficult for one interviewer to collect both angler interviews and 
boat operator interviews, then it may be necessary to send two interviewers on at least 
some dockside interviewing assignments.  The two interviewers would approach 
returning boats as a well-coordinated team.  One interviewer would intercept and 
interview each boat operator for the necessary CPUE data while the other interviewer 
would intercept and interview anglers who fished on the boat for the necessary trip-
specific economic or sociocultural data.  It may prove to be most efficient to use a 
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combination of the two methods.  Interviewing assignments at high activity sites could 
employ the “two-interviewer” approach and assignments at other sites could employ the 
“one-interviewer” approach to get both angler and boat operator interviews.   
 
 
3.4.2  LPEIS Dockside Interviews of Anglers 
 
Angler interviews shall only collect angler-specific and trip-specific data that are not 
already obtained in the interview of the boat’s operator.  Interviews of anglers who 
fished on the same boat trip should be linked with the interview of the boat operator for 
the same trip by a common code so that angler-specific data can be later analyzed in 
conjunction with mean angler catch data and boat-specific trip data.  
 
The questionnaire for the dockside LPEIS interviews of anglers shall include 10-15 
questions which will be designed to collect the following minimum information: 
 
1. The state, county, and zip code of the angler’s permanent residence. 
2. The angler’s avidity measured as the numbers of days on which the angler fished 

for large pelagic species in the last month and in the last 12 months.  
3. The number of hours spent fishing (with gear in the water) during the trip just 

completed. 
4. Information about the angler’s travel (number of nights away from home, number 

of days spent fishing, lodging expenditures, primary purpose of travel, self-
reported travel costs) associated with the fishing trip just completed. 

 
Dockside angler interviews shall end with a question asking the angler to cooperate with 
a follow-up telephone interview.   If the angler agrees to cooperate, then the interviewer 
should obtain a name and phone number and tell the angler to expect a call to conduct 
a follow-up telephone interview within 2-3 weeks.    
 
 
3.4.3  LPEIS Follow-Up Telephone Interviews of Anglers 
 
The collected names and telephone numbers of intercepted anglers should then be 
used for the conduct of the follow-up telephone survey.  A follow-up telephone interview 
of each cooperating angler should be conducted within 2-3 weeks of the dockside 
intercept.  A questionnaire consisting of 30-40 questions should be administered in the 
telephone survey to collect the data required for planned economic, or sociocultural, 
analyses.  The Contractor shall conduct telephone interviews using state-of-the-art 
Computer Assisted Telephone Interviewing (CATI) methods. 
 
If the primary purpose of the LPEIS is to collect data for economic valuation, then the 
following minimum data elements would be collected in the follow-up telephone 
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interviews: 
 
1. The angler’s reasons for fishing for large pelagic species; 
2. The angler’s years of experience in fishing for large pelagic species, as well as 

the angler’s motivations for this kind of fishing; 
3. Information about the angler’s management preferences; 
4. The angler’s willingness to pay for changes in bag limits; 
5. The angler’s ownership of a boat and the length of the boat; 
6. The age, gender, and ethnicity of the angler; 
7. The angler’s education level and employment status; 
8. The size of the angler’s household and the level of the household’s income; and 
9. The angler’s work schedule, hourly wage, paid vacation, and wages foregone for 

fishing trips; 
 
If the primary purpose of the LPEIS is to collect data for economic impact analyses, 
then the following minimum data elements would be collected in the follow-up telephone 
interviews: 
 
5. The angler’s trip-specific expenditures for the most recent fishing trip directed at 

large pelagic fishes.  These would include expenditures for boat fuel, bait, ice, 
launch fees, and groceries (food, drink, refreshments, etc.). 

6. The angler’s expenditures on durable fishing equipment or vehicles, such as: 
a. Rods, reels, and tackle; 
b. Clothing and other equipment; 
c. Boats, boat engines, and electronic devices; 
d. Repair/maintenance (prior to the most recent trip); 

7. The angler’s assessment of his/her own fishing ability; 
8. Boat ownership; 
9. Trip supply expenses; and 
10. The angler’s work schedule and wages foregone for fishing trips. 
 
If the primary purpose of the LPEIS is to collect data for social impact analyses, then the 
following minimum data elements would be collected in the follow-up telephone 
interviews: 
 
1. The age, gender, and ethnicity of the angler; 
2. The angler’s education level; 
3. The angler’s marital status and number of children; 
4. The composition of the angler’s household and the employment status of 

household members; 
5. The angler’s history of involvement in recreational fishing for large pelagic 

species; 
6. The angler’s employment history; 
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7. The angler’s preferences for different alternative management measures; 
8. The angler’s membership in community organizations and recreational fishing 

organizations; 
9. The angler’s confidence in the future of recreational fishing for large pelagic 

species; and 
10. The angler’s household income. 
 
 
3.4.4  LPEIS Interviewer Training and Supervision 
 
The Contractor shall prepare written procedures for the intercept component of the 
LPEIS and include them in the training manual to be used for training LPIS field 
interviewers.  These procedures shall be developed from the procedures outlined in this 
statement of work and further modifications of procedures to be provided by the NMFS.  
The intercept LPEIS section of the LPIS training manual shall be subject to review by 
the NMFS.  The final LPEIS portion of the LPIS manual must be submitted to the NMFS 
at least two weeks prior to the start of LPEIS sampling. 
 
The Contractor shall be responsible for recruiting, hiring, and training field interviewers 
on proper conduct of angler interviews for the dockside intercept component of the 
LPEIS.  Interviewer training shall be conducted at appropriate sites no later than five 
days prior to commencement of LPEIS interviewing in any state.  Sites selected for 
training shall be close to one of the major inlets for large pelagic fishing so that trained 
interviewers could be taken to a typical interviewing site.   
 
The Contractor shall also be responsible for recruiting, hiring, and training telephone 
interviewers to conduct angler interviews for the follow-up telephone component of the 
LPEIS.     
The training of LPIS dockside interviewers on the proper conduct of the intercept portion 
of the LPEIS shall include but shall not necessarily be limited to the following: 
 
1. An introduction to the objectives, goals, and operation of both the intercept and 

follow-up telephone components of the LPEIS;. 
2. A detailed explanation of procedures for intercepting and interviewing anglers 

who fished on boats operated by LPIS respondents;   
3. A detailed explanation of procedures for screening and interviewing anglers, and 

for gaining cooperation from those anglers for the follow-up telephone survey 
component of the LPEIS.  

4. A detailed explanation of the intercept and follow-up telephone components of 
the LPEIS and their relationship to the dockside intercept survey. 

5. A detailed explanation of proper procedures for coding and editing responses to 
the questionnaire on the LPEIS data form. 

6. A general discussion of the principles and techniques involved in random 
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sampling that specifically addresses the importance of randomly sub-sampling 
anglers who fished on intercepted boats. 

 
The training of telephone interviewers for conduct of the LPEIS follow-up telephone 
component shall include but shall not necessarily be limited to the following: 
 
1. An introduction to the objectives, goals, and operation of both the intercept and 

follow-up telephone components of the LPEIS;. 
2. A detailed explanation of procedures for dialing, screening, and interviewing 

anglers who supplied a name and telephone number when interviewed at 
dockside by the LPEIS intercept component.  

3. A detailed explanation of the intercept and follow-up telephone components of 
the LPEIS and their relationship to the dockside intercept survey. 

4. A detailed explanation of proper procedures for coding and editing responses to 
the follow-up telephone questionnaire. 

5. A general discussion of the importance of minimizing non-response and the 
potential for non-response biases in survey estimates. 

 
 
3.4.5  LPEIS Reporting Requirements 
 
The Contractor shall prepare and deliver bimonthly reports on the results of the LPEIS.  
The reports shall cover the results of all intercept sampling efforts for a given 2-month 
period and shall be delivered to NMFS by the end of the third week following that 2-
month period.  The final report shall cover the entire LPEIS sampling effort and be 
delivered to NMFS by December 31, 2002.  The report shall include but shall not 
necessarily be limited to the following: 
 
I. A complete accounting of all of the LPIS/LPEIS interviewing assignments drawn 

for each state, boat type and month.  The accounting shall include the following: 
A. Number and percentage of completed LPIS/LPEIS assignments.  

1. Number and percentage of potentially eligible anglers on boats 
operated by LPIS respondents missed due to failure to intercept. 

2. Number and percentage of intercepted but ineligible anglers on 
boats operated by LPIS respondents by reason for ineligibility (e.g., 
non-fishing, commercial, non-pelagic, incomplete trip). 

3. Number and percentage of eligible intercepted anglers on boats 
operated by LPIS respondents by interview category. 
a. Number and percentage of incomplete interviews by reason. 

(1) Refusal to cooperate. 
(2) Other reason listed (such as language barrier, 

harassed by other person present).  
b. Number and percentage of complete interviews. 
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Note: These data shall be maintained on magnetic media in a form that will allow 
the above tabulations to be made at the state/boat type/month level.  Each 
assignment and its outcome shall be coded in SAS datasets to be delivered 
electronically.  Datasets should contain appropriate identification codes which will 
allow integration with the identification codes in the LPIS datasets. 

II. Results of supervisory field visits regarding proper conduct of the LPEIS 
procedures. 

III. Results of telephone validation of intercept interviews regarding proper conduct 
of LPEIS procedures. 

IV. Summaries of selected demographic, economic, and/or sociocultural variables 
from the LPEIS intercept and follow-up telephone interviews showing mean 
values by state/boat-type/month stratum. 

V. Recommendations and proposals for change based on LPEIS survey results.  
This includes plans to increase sampling efficiency, minimize variances, enhance 
the participation and cooperation of respondents, or increase the visibility and 
usefulness of the LPEIS to the public. 

 
 
3.4.6  LPEIS Data Entry, Editing, and Transmittal 
 
The Contractor shall be responsible for entry of all LPEIS data in SAS database format 
according to specifications supplied by the NMFS.  In addition, the Contractor shall be 
responsible for editing LPEIS data as needed to correct possible coding and data entry 
errors.  Every variable recorded shall be checked for possible errors, including checks 
on range, logic, and reasonableness.  
 
The Contractor shall be responsible for delivery of all LPEIS data in SAS database 
format according to specifications supplied by the NMFS.  Error-free files of intercept 
survey data shall be sent electronically by modem to NMFS in Silver Spring, MD by 5:00 
PM on the 21st day following each month of data collection.   
 
3.4.7  LPEIS Period of Performance 
The work for the LPEIS shall commence upon completion of the change order to the 
existing contract and continue through December 31, 2004.  In 2002, the NMFS does 
not anticipate ordering either of the LPEIS components in either the Northeast or 
Southeast Regions.  In 2003 or 2004 NMFS may order conduct of the intercept 
component or both the intercept and telephone components of the LPEIS in the 
Northeast Region, the Southeast Region, or in both regions.  Edited, error-free files of 
all of the LPEIS data collected during each month shall be delivered electronically to 
NMFS within three weeks of the end of each calendar month. 
 
 
3.5  Large Pelagics Vessel Validation Survey 
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A supplementary dockside survey may be conducted to independently validate charter 
boat and/or headboat trips reported in Large Pelagics Telephone Survey (LPTS) 
interviews.  The NMFS Contractor for the LPTS shall select the sample of charter boats 
and headboats to be covered in each weekly survey at least three weeks before 
interviews are initiated.  The lists of selected boats should be used as sampling frames 
for the dockside Large Pelagics Vessel Validation Survey (LPVVS) to be conducted 
during the same weeks covered by the LPTS.  Attempts should be made to visit the 
principal port locations of all boats on the list at least three times during the one-week, 
or two-week, period for which data will be requested in subsequent telephone 
interviews. 
 
The visits to each boat’s port location will be for the purpose of directly observing 
whether the boat is “out” or “in”.  If a data clerk observes that the boat is not in its slip, 
then the data clerk will need to check with a marina operator if possible to confirm 
whether or not the boat is known to be in use for fishing.  Dockside observations for 
each boat would then be matched with fishing trip data reported for that boat in a 
telephone interview of the boat’s designated representative.  The matched LPVVS and 
LPTS data will be used to estimate the total error in the reporting of large pelagic fishing 
trips for boats covered by the LPTS.          
 
 
3.5.1  LPVVS Sampling 
 
The LPIS Contractor shall use the list of boats selected for each wave of LPTS 
interviewing as the sampling frame for the selection of specific boat/day combinations 
for dockside validation assignments.  The list of boats selected for a given one-week, or 
two-week, period shall immediately be delivered to the NMFS and to the LPIS 
Contractor so that the latter can plan dockside validation visits.  Dockside observations 
should only be attempted for charter boats and headboats that are normally found in 
slips.  Therefore, trailered charter boats that only operate out of ramp sites should not 
be included in the LPVVS sampling.  Ideally, the three dates chosen for each boat 
should be randomly selected, but it may be necessary to group boats together by 
geographic location and randomly select dates for boat clusters to minimize the 
potentially high costs associated with this sampling.  If the latter approach is used, then 
attempts should be made to randomize the days of the week on which different boat 
clusters are visited.  The Contractor should attempt to maximize the size of such 
clusters, hence maximize the number of boats validated per assignment, in order to 
minimize the number of assignments needed to validate each selected boat on a 
minimum of three days per week.    
 
The sampling allocations for the LPVVS provided in RFP Section B.2 are simply the 
numbers of boats to be validated at least three times each week.  Pricing for this task 
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should be based on estimates of the mean number of for-hire boats that could be 
validated per LPVVS assignment, the mean number of assignments needed to validate 
all selected boats on three different days, and the mean cost per assignment.   
 
 
3.5.2  LPVVS Data Collection 
 
Each assignment should specify sites to be visited and for-hire boats to be checked at 
each site.  Trained observers should be assigned to perform the site visits and dockside 
observations.  The assigned observer should visit each boat’s port location at a time of 
day when the boat is most likely to be in use for fishing.  During site visits, the observer 
should check for boats with permanently assigned boat slips to see if they are “in” or 
“out”.  A visual check would also work with vessels that are assigned to a permanent 
location in a storage shed.  The observer should record the times of arrival at the site 
and departure from the site, as well as the direct observation of the boat’s presence or 
absence. 
 
If the preliminary check determines that a vessel is out, the observer must then try to 
determine what activity the vessel is engaged in such as actively “charter fishing”, 
“fishing for pleasure”, “checking out the engines”, etc..  In order to do this, the observer 
should speak to a reliable source such as a marina operator or booking agent.  If the 
observer is asked why this information is needed, the observer should be courteous and 
explain that the information will be used to verify trips reported in a separate telephone 
survey of captains.  If the boat is being used for rod-and-reel or handline fishing, then it 
is also important to determine as accurately as possible whether or not the boat is being 
used to fish for large pelagic fishes.   
 
 
3.5.3  LPVVS Observer Training and Supervision 
 
The Contractor shall coordinate with NMFS in developing written LPVVS procedures for 
inclusion in the manual to be used in training LPIS interviewers.  These procedures 
shall be developed from the procedures outlined in this statement of work, as well as 
from further modifications of procedures to be provided by NMFS.  The LPVVS section 
of the training manual shall be subject to review by NMFS.  The final manual must be 
prepared at least two weeks prior to the start of data collection. 
The Contractor shall be responsible for recruiting, hiring, and training the dockside 
observers for the LPVVS.  The training of LPVVS observers shall include, but not 
necessarily be limited to the following: 
 
1. An introduction to the objectives, goals, and operation of the LPVVS. 
2. A detailed explanation of procedures for dockside collection of information on the 

presence/absence and fishing status of for-hire boats. 
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3. A detailed explanation of the proper procedures for coding and editing responses 
on an LPVVS data collection form. 

 
 
3.5.4  LPVVS Reporting Requirements 
 
The Contractor shall prepare and deliver bimonthly reports on the results of the LPVVS.  
The reports shall cover the results of all dockside validation visits for a given 2-month 
period and shall be delivered to NMFS by the end of the third week following that 2-
month period.  The final report shall cover the entire LPVVS sampling effort and be 
delivered to NMFS by December 31, 2002.  The report shall include but shall not 
necessarily be limited to the following: 
 
I. A complete accounting of all of the LPVVS dockside assignments for each state, 

boat type and month.  The accounting shall include the following: 
A. Number and percentage of completed LPVVS assignments.  

1. Number and percentage of charter boats and headboats observed 
to be “in” or “not fishing for large pelagic species”. 

2. Number and percentage of charter boats and headboats observed 
to be “out” and “fishing for large pelagic species”. 

3. Number and percentage of charter boats and headboats that could 
not be validated. 

II. Recommendations and proposals for change based on LPVVS survey results.  
This includes plans to increase sampling efficiency, minimize variances, enhance 
the participation and cooperation of respondents, or increase the visibility and 
usefulness of the LPVVS to the public. 

 
 
3.5.5  LPVVS Data Entry, Editing, and Transmittal 
 
The Contractor shall be responsible for entry of all LPVVS data in SAS database format 
according to specifications supplied by the NMFS.  In addition, the Contractor shall be 
responsible for editing LPVVS data as needed to correct possible coding and data entry 
errors.  Every variable recorded shall be checked for possible errors, including checks 
on range, logic, and reasonableness.  
 
The Contractor shall be responsible for delivery of all LPVVS data in SAS database 
format according to specifications supplied by the NMFS.  Error-free files of data shall 
be sent electronically by modem to NMFS in Silver Spring, MD by 5:00 PM on the 21st 
day following each month of data collection.   
 
 
3.5.6  LPVVS Period of Performance 
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The work for the LPVVS shall commence upon completion of the change order to the 
existing contract and continue through December 31, 2004.  In 2002, the NMFS does 
not anticipate ordering the LPVVS component in either the Northeast or Southeast 
Regions.  In 2003 or 2004 NMFS may order conduct of the LPVVS in the Northeast 
Region, the Southeast Region, or in both regions.  Edited, error-free files of all of the 
LPVVS data collected during each month shall be delivered electronically to NMFS 
within three weeks of the end of each calendar month. 
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4.  REPORTING REQUIREMENTS 
 
4.1  Period of Performance 
 
The work for the four component surveys shall commence upon completion of the 
change order to the existing contract and continue through December 31, 2002.  The 
period following contract award will be used by the Contractor for planning; recruiting, 
hiring, and training of interviewers; developing the sampling software, questionnaires, 
and coding forms; and preparing for key-entry, editing, and delivery of data.  The dates 
shown below are representative of specific time frames for the component surveys of 
the 2002 Large Pelagics Intercept Survey. 
 
The work for the LPIS shall follow the schedule and sampling allocations provided 
below.   Dockside interviews shall be conducted continuously throughout the sampling 
period.  The work for additional data collection tasks such as the LPOS, LPBS, LPEIS 
and/or LPVVS shall follow a similar schedule.   
 
4.2  Delivery Schedule 
 
Data handling shall be continuous throughout the survey period.  Edited files of the 
intercept survey data and mark/recapture survey data collected for each week (Monday 
- Sunday) shall be sent electronically by modem to NMFS by the Thursday following 
each wave.  Edited files of the telephone survey data collected for each week (Monday - 
Thursday) shall be sent electronically by modem to NMFS by 3:00 PM the Friday 
following the completion of dialing.  The data delivery dates for the data collection tasks 
are as follows: 
 
Data Delivery Schedule 
 

May 1-31, 2003   Month Covered   
Delivery Date for LPIS, LPOS,   
LPBS, LPEIS & LPVVS Data  

June 1-30, 2002    
July 1-31, 2002   July 21, 2002 
August 1-31, 2002   August 21, 2002 
September 1-30, 2002   September 21, 2002 
October 1-31, 2002   October 21, 2002 
November 1-30, 2002 November 21, 2002 
December 1-31, 2002 December 21, 2002 
January 1-31, 2003   January 21, 2003 
February 1-28, 2003   February 21, 2003 
March 1-31, 2003   March 21, 2003 
April 1-31, 2003   April 21, 2003 
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May 21, 2003 
June 21, 2003 
Month Covered 
 
 
June 1-30, 2003   
July 1-31, 2003   
August 1-31, 2003   
September 1-30, 2003   
October 1-31, 2003   
November 1-30, 2003 
December 1-31, 2003 
January 1-31, 2004   
February 1-28, 2004   
March 1-31, 2004   
April 1-31, 2004   
May 1-31, 2004   
June 1-30, 2004   
July 1-31, 2004   
August 1-31, 2004   
September 1-30, 2004   
October 1-31, 2004   
November 1-30, 2004 
December 1-31, 2004 

Delivery Date for LPIS, LPOS,  
LPBS, LPEIS & LPVVS Data 
 
July 21, 2003 
August 21, 2003 
September 21, 2003 
October 21, 2003 
November 21, 2003 
December 21, 2003 
January 21, 2004 
February 21, 2004 
March 21, 2004 
April 21, 2004 
May 21, 2004 
June 21, 2004 
July 21, 2004 
August 21, 2004 
September 21, 2004 
October 21, 2004 
November 21, 2004 
December 21, 2004 
January 21, 2005 

 
Error-free SAS datasets of all of the LPIS, LPOS, LPBS, LPEIS, and LPVVS data 
collected during each wave shall be supplied to NMFS by modem by the 21st day 
following the completion of the monthly data collection.  Monthly reports summarizing 
the results of all survey efforts shall be delivered to NMFS by the 28th day following the 
completion of the month of data collection.   
 
4.3  Final Documentation 
 
The Contractor shall provide the following to NMFS: 
A. Three (3) bound copies of the bimonthly reports and a final report on the data 

collection procedures and results.  A description of the coding and editing 
procedures, as well as quality control measures, must be included in each report.  
The reports should provide detailed presentations of the work involved to 
facilitate completion of the survey and the results.  Both electronic and paper 
copies of the reports shall be delivered. 

B. Three (3) copies of executive summary reports of the data collection procedures 
and results.  Both electronic and paper copies of the executive summary reports 
shall be delivered. 
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C. Two (2) copies of the final LPIS master site register with site-specific large 
pelagic fishing activity estimates by boat type, month, and day type for the 
dockside intercept survey.  One electronic copy of the final site frame with 
appropriate location and activity information shall be provided to NMFS as a SAS 
datset. 

D. Two (2) copies of the final site list for the LPBS.  One electronic copy of the final 
site frame with appropriate location and activity information shall be provided to 
NMFS as a SAS datset. 

E. Two (2) documented copies of the software used for the random sampling of 
site/date interviewing assignments for the LPIS, LPBS, and LPVVS. 

F. Two (2) documented copies of all software used for entry and editing of the 
survey data into appropriately formatted files. 

G. Three (3) copies of all training manuals, data collection forms, and procedures 
used for the surveys.  Both electronic and paper copies of all manuals, forms, 
and procedures shall be delivered.  These should include any revisions which are 
made during the survey periods. 

 
5.  CONFIDENTIALITY 
 
The data collected for the 2002-2004 Large Pelagics Surveys shall be used only for 
statistical purposes, and will be available in identifiable form only to NMFS and its 
contractors except as otherwise required by law.  All requirements of the Privacy Act of 
1974 (P.L. 93-579) concerning the collection and use of identifiable information for 
individuals shall be observed.  All copies of the application forms shall be returned to 
the NMFS or destroyed at the COTR's direction upon completion of the survey. 


